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Current copies of the following documents are hereby made part of these contract documents
by reference. These documents are available on the DFCM web site at http://dfcm.utah.gov or are
available upon request from DFCM.

DFCM General Conditions dated May 25, 2005.
DFCM Application and Certification for Payment dated May 25, 2005.

Technical Specifications :
Drawings:

The Agreement and General Conditions dated May 25, 2005
have been updated from versions that were formally adopted
and in use prior to this date. The changes made to the General

Conditions are identified in a document entitled Revisions to
General Conditions that is available on DFCM’s web site a
://dfcm.utah.qov

DFCM FORM 1a 062707



INVITATION TO BID

Only firms that have been invited to submit bids on this project are allowed to bid on this project.
Sealed bids will be received by the Division of Facilities Construction and Management (DFCM) for:
LOT W-9 PAVING IMPROVEMENTS

WEBER STATE UNIVERSITY, OGDEN, UTAH
DECM PROJECT NO: 07083810

Company Contact Fax
Consolidated Paving & Concrete Gene Sase 801-622-1103
DRD Paving, LLC David O. Harrison 801-288-1001
Kilgore Paving & Maintenance Jason Kilgore 801-364-2722
Miller Paving, Inc. Frank Burns 801-262-3254
Morgan Asphalt, Inc. Thomas W. Morgan 801-595-0020
Post Asphalt Paving Jeff Post 801-732-0206
Staker & Parson Companies Brad Hansen 801-409-2687
Geneva Rock Products Albert T. Schellenberg 801-281-7939

Bids will be in accordance with the Contract Documents that will be available on Monday, July 23,
2007, and distributed in electronic format only on CDs from DFCM, 4110 State Office Building, SLC,
Utah and on the DFCM web page at http://dfcm.utah.gov. For questions regarding this project, please
contact Brent Lloyd, DFCM, at 801-538-3471. No others are to be contacted regarding this bidding
process. The construction budget for this project is $76,800.00.

A mandatory pre-bid meeting will be held at 10:00 AM on Thursday, July 26, 2007 at Weber State
University, Lot W-9 located approximately 1 block East off Harrison Blvd. & 41 Street — Ogden,
Utah. All bidders wishing to bid on this project are required to attend this meeting.

Bids will be received until the hour of 2:30 PM on Wednesday, August 1, 2007 at DFCM, 4110 State
Office Building, Salt Lake City, Utah 84114. Bids will be opened and read aloud in the DFCM
Conference Room, 4110 State Office Building, Salt Lake City, Utah. NOTE: Bids must be received at
4110 State Office Building by the specified time.

A bid bond in the amount of five percent (5%) of the bid amount, made payable to the Division of
Facilities Construction and Management on DFCM’s bid bond form, shall accompany the bid.

The Division of Facilities Construction and Management reserves the right to reject any or all bids or
to waive any formality or technicality in any bid in the interest of DFCM.

DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT

Joanna Fisher, Contract Coordinator
4110 State Office Building, Salt Lake City, Utah 84114
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PROJECT DESCRIPTION

The scope of work for the Weber State University Lot W-9 Paving Improvements project will
include a new asphalt parking lot, new concrete curb and gutter and paint striping. It will
also involve the contractor establishing an edge of the existing waterline easment as a work
area limit.

The challenge in this project is its completion date. With classes beginning near the end of

August, the Contractor will need to be substantially completed with this project by August
24, 2007.
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management

DFCM

PROJECT SCHEDULE

PROJECT NAME: Lot W-9 Paving Improvements - Weber State University, Ogden, Utah

Date

DFCM PROJECT NO. 07083810
Event Day Date Time Place
Bidding Documents Monday July 23, 2007 3:00 PM DFCM
Available 4110 State Office Bldg
SLC, UT and the DFCM
web site *
Mandatory Pre-bid Thursday July 26, 2007 10:00 AM | Weber State University
Site Meeting Lot W-9, located approx.
1 block East off Harrison
Blvd. on 41% Street,
Ogden, Utah
Last Day to Submit Friday July 27, 2007 4:00 PM brentlloyd@utah.gov —
Questions DFCM
E-mail
Fax 801-538-3267
Addendum Deadline Monday July 30, 2007 2:00 PM DFCM web site *
(exception for bid
delays)
Prime Contractors Wednesday | August 1, 2007 2:30 PM DFCM
Turn In Bid and Bid 4110 State Office Bldg
Bond SLC,UT*
Sub-contractor List Thursday | August 2, 2007 2:30 PM DFCM
Due 4110 State Office Bldg
SLC, UT
Fax 801-538-3677
Substantial Completion Friday August 24, 2007 4:00 PM

* NOTE: DFCM’s web site address is http://dfcm.utah.qgov
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM

Division of Facilities Construction and Management

BID FORM

NAME OF BIDDER DATE

To the Division of Facilities Construction and Management
4110 State Office Building
Salt Lake City, Utah 84114

The undersigned, responsive to the "Notice to Contractors™ and in accordance with the "Instructions to
Bidders”, in compliance with your invitation for bids for the Weber State University Lot W-9 Paving
Improvements — Project No. 07083810 and having examined the Contract Documents and the site of
the proposed Work and being familiar with all of the conditions surrounding the construction of the
proposed Project, including the availability of labor, hereby proposes to furnish all labor, materials and
supplies as required for the Work in accordance with the Contract Documents as specified and within
the time set forth and at the price stated below. This price is to cover all expenses incurred in
performing the Work required under the Contract Documents of which this bid is a part:

I/We acknowledge receipt of the following Addenda:

For all work shown on the Drawings and described in the Specifications and Contract Documents, I/we agree to
perform for the sum of:

DOLLARS ($ )

(In case of discrepancy, written amount shall govern)

I/We guarantee that the Work will be Substantially Complete by Friday, August 24, 2007, should I/we be the
successful bidder, and agree to pay liquidated damages in the amount of $250.00 per day for each day after
expiration of the Contract Time as stated in Article 3 of the Contractor’s Agreement.

This bid shall be good for 45 days after bid opening.

Enclosed is a 5% bid bond, as required, in the sum of

The undersigned Contractor's License Number for Utah is

Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10) days,
unless a shorter time is specified in the Contract Documents, and deliver acceptable Performance and Payment
bonds in the prescribed form in the amount of 100% of the Contract Sum for faithful performance of the
contract.
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BID FORM
PAGE NO. 2

The Bid Bond attached, in the amount not less than five percent (5%) of the above bid sum, shall become the
property of the Division of Facilities Construction and Management as liquidated damages for delay and
additional expense caused thereby in the event that the contract is not executed and/or acceptable 100%
Performance and Payment bonds are not delivered within the time set forth.

Type of Organization:

(Corporation, Partnership, Individual, etc.)

Any request and information related to Utah Preference Laws:

Respectfully submitted,

Name of Bidder

ADDRESS:

Authorized Signature
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INSTRUCTIONS TO BIDDERS

1. Drawings and Specifications, Other Contract Documents

Drawings and Specifications, as well as other available Contract Documents, may be obtained as stated
in the Invitation to Bid.

2. Bids

Before submitting a bid, each contractor shall carefully examine the Contract Documents, shall visit
the site of the Work; shall fully inform themselves as to all existing conditions and limitations; and
shall include in the bid the cost of all items required by the Contract Documents. If the bidder
observes that portions of the Contract Documents are at variance with applicable laws, building codes,
rules, regulations or contain obvious erroneous or uncoordinated information, the bidder shall
promptly notify the DFCM Representative and the necessary changes shall be accomplished by
Addendum.

The bid, bearing original signatures, must be typed or handwritten in ink on the Bid Form provided in
the procurement documents and submitted in a sealed envelope at the location specified by the
Invitation to Bid prior to the deadline for submission of bids.

Bid bond security, in the amount of five percent (5%) of the bid, made payable to the Division of
Facilities Construction and Management, shall accompany bid. THE BID BOND MUST BE ON THE
BID BOND FORM PROVIDED IN THE PROCUREMENT DOCUMENTS IN ORDER TO BE
CONSIDERED AN ACCEPTABLE BID.

If the bid bond security is submitted on a bid bond form other than DFCM’s required bid bond form,
and the bid security meets all other legal requirements, the bidder will be allowed to provide an
acceptable bid bond by the close of business on the next business day following notification by DFCM
of submission of a defective bid bond security. NOTE: A cashier’s check cannot be used as a
substitute for a bid bond.

3. Contract and Bond

The Contractor's Agreement will be in the form found in the specifications. The Contract Time will be
as indicated in the bid. The successful bidder, simultaneously with the execution of the Contract
Agreement, will be required to furnish a performance bond and a payment bond, both bearing original
signatures, upon the forms provided in the procurement documents. The performance and payment
bonds shall be for an amount equal to one hundred percent (100%) of the contract sum and secured
from a company that meets the requirements specified in the requisite forms. Any bonding
requirements for subcontractors will be specified in the Supplementary General Conditions.

DFCM FORM 1b 113006 8



INSTRUCTIONS TO BIDDERS
PAGE NO. 2

4. Listing of Subcontractors

Listing of Subcontractors shall be as summarized in the “Instructions and Subcontractor’s List Form”,
which are included as part of these Contract Documents. The Subcontractors List shall be delivered to
DFCM or faxed to DFCM at (801)538-3677 within 24 hours of the bid opening. Requirements for
listing additional subcontractors will be listed in the Contract Documents.

DFCM retains the right to audit or take other steps necessary to confirm compliance with requirements
for the listing and changing of subcontractors. Any contractor who is found to not be in compliance
with these requirements is subject to a debarment hearing and may be debarred from consideration for
award of contracts for a period of up to three years.

5. Interpretation of Drawings and Specifications

If any person or entity contemplating submitting a bid is in doubt as to the meaning of any part of the
drawings, specifications or other Contract Documents, such person shall submit to the DFCM Project
Manager a request for an interpretation thereof. The person or entity submitting the request will be
responsible for its prompt delivery. Any interpretation of the proposed documents will be made only
by addenda posted on DFCM’s web site at http://dfcm.utah.gov. Neither the DFCM nor A/E will be
responsible for any other explanations or interpretations of the proposed documents. A/E shall be
deemed to refer to the architect or engineer hired by DFCM as the A/E or Consultant for the Project.

6. Addenda

Addenda will be posted on DFCM’s web site at http://dfcm.utah.gov. Contractors are responsible for
obtaining information contained in each addendum from the web site. Addenda issued prior to the
submittal deadline shall become part of the bidding process and must be acknowledged on the bid
form. Failure to acknowledge addenda may result in disqualification from bidding.

7. Award of Contract

The Contract will be awarded as soon as possible to the lowest, responsive and responsible bidder,
based on the lowest combination of base bid and acceptable prioritized alternates, provided the bid is
reasonable, is in the interests of the State of Utah to accept and after applying the Utah Preference
Laws in U.C.A. Title 63, Chapter 56. DFCM reserves the right to waive any technicalities or
formalities in any bid or in the bidding. Alternates will be accepted on a prioritized basis with
Alternate 1 being highest priority, Alternate 2 having second priority, etc.
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INSTRUCTIONS TO BIDDERS
PAGE NO. 3

8. DFCM Contractor Performance Rating

As a contractor completes each DFCM project, DFCM, the architect/engineer and the using agency
will evaluate project performance based on the enclosed “DFCM Contractor Performance Rating”
form. The ratings issued on this project will not affect this project but may affect the award on future
projects.

9. Licensure

The Contractor shall comply with and require all of its subcontractors to comply with the license laws
as required by the State of Utah.

10. Right to Reject Bids

DFCM reserves the right to reject any or all Bids.

11. Time is of the Essence

Time is of the essence in regard to all the requirements of the Contract Documents.

12. Withdrawal of Bids

Bids may be withdrawn on written request received from bidder prior to the time fixed for opening.
Negligence on the part of the bidder in preparing the bid confers no right for the withdrawal of the bid
after it has been opened.

13. Product Approvals

Where reference is made to one or more proprietary products in the Contract Documents, but
restrictive descriptive materials of one or more manufacturer(s) is referred to in the Contract
Documents, the products of other manufacturers will be accepted, provided they equal or exceed the
standards set forth in the drawings and specifications and are compatible with the intent and purpose of
the design, subject to the written approval of the A/E. Such written approval must occur prior to the
deadline established for the last scheduled addenda to be issued. The A/E’s written approval will be in
an issued addendum. If the descriptive material is not restrictive, the products of other manufacturers
specified will be accepted without prior approval provided they are compatible with the intent and
purpose of the design as determined by the A/E.
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INSTRUCTIONS TO BIDDERS
PAGE NO. 4

14. Financial Responsibility of Contractors, Subcontractors and Sub-subcontractors

Contractors shall respond promptly to any inquiry in writing by DFCM to any concern of financial
responsibility of the contractor, subcontractor or sub-subcontractor.

15. Debarment

By submitting a bid, the Contractor certifies that neither it nor its principals, including project and site
managers, have been, or are under consideration for, debarment or suspension, or any action that
would exclude such from participation in a construction contract by any governmental department or
agency. Ifthe Contractor cannot certify this statement, attach to the bid a detailed written explanation
which must be reviewed and approved by DFCM as part of the requirements for award of the Project.

DFCM FORM 1b 113006 11



BID BOND
(Title 63, Chapter 56, U. C. A. 1953, as Amended)

KNOW ALL PERSONS BY THESE PRESENTS:

That hereinafter referred to as
the "Principal," and , a corporation organized and existing
under the laws of the State of , with its principal office in the City of and authorized to transact

business in this State and U. S. Department of the Treasury Listed, (Circular 570, Companies Holding Certificates of Authority as Acceptable
Securities on Federal Bonds and as Acceptable Reinsuring Companies); hereinafter referred to as the "Surety," are held and firmly bound unto
the STATE OF UTAH, hereinafter referred to as the "Obligee," in the amount of $ (5% of the
accompanying bid), being the sum of this Bond to which payment the Principal and Surety bind themselves, their heirs, executors,
administrators, successors and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted to Obligee the accompanying
bid incorporated by reference herein, dated as shown, to enter into a contract in writing for the

Project.

NOW, THEREFORE, THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that if the said principal does not
execute a contract and give bond to be approved by the Obligee for the faithful performance thereof within ten (10) days after being notified
in writing of such contract to the principal, then the sum of the amount stated above will be forfeited to the State of Utah as liquidated
damages and not as a penalty; if the said principal shall execute a contract and give bond to be approved by the Obligee for the faithful
performance thereof within ten (10) days after being notified in writing of such contract to the Principal, then this obligation shall be null and
void. It is expressly understood and agreed that the liability of the Surety for any and all defaults of the Principal hereunder shall be the full
penal sum of this Bond. The Surety, for value received, hereby stipulates and agrees that obligations of the Surety under this Bond shall be
for a term of sixty (60) days from actual date of the bid opening.

PROVIDED, HOWEVER, that this Bond is executed pursuant to provisions of Title 63, Chapter 56, Utah Code Annotated, 1953,
as amended, and all liabilities on this Bond shall be determined in accordance with said provisions to same extent as if it were copied at
length herein.

IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their several seals on the date indicated
below, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned
representative, pursuant to authority of its governing body.

DATED this day of 20
Principal's name and address (if other than a corporation): Principal's name and address (if a corporation):
By: By:
Title: Title:
(Affix Corporate Seal)
Surety's name and address:
STATE OF )
) ss. By:
COUNTY OF ) Attorney-in-Fact (Affix Corporate Seal)
On this day of ,20 , personally appeared before me

whose 1dent1ty is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say
that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly authorized to execute the same and has
complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she
acknowledged to me that as Attorney-in-fact executed the same.

Subscribed and sworn to before me this day of 20
My Commission Expires:
Resides at:

NOTARY PUBLIC
Agency:
Agent:

Address: Approved As To Form: May 25, 2005
Phone: By Alan S. Bachman, Asst Attorney General
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM

Division of Facilities Construction and

INSTRUCTIONS AND SUBCONTRACTORS LIST FORM

The three low bidders, as well as all other bidders that desire to be considered, are required by law to
submit to DFCM within 24 hours of bid opening a list of ALL first-tier subcontractors, including the
subcontractor’s name, bid amount and other information required by Building Board Rule and as stated
in these Contract Documents, on the following basis:

PROJECTS UNDER $500,000 - ALL SUBS $20,000 OR OVER MUST BE LISTED
PROJECTS $500,000 OR MORE - ALL SUBS $35,000 OR OVER MUST BE LISTED

¢ Any additional subcontractors identified in the bid documents shall also be listed.

e The DFCM Director may not consider any bid submitted by a bidder if the bidder fails to submit a
subcontractor list meeting the requirements of State law.

e List subcontractors for base bid as well as the impact on the list that the selection of any alternate
may have.

¢ Bidder may not list more than one subcontractor to perform the same work.

¢ Bidder must list “Self” if performing work itself.

LICENSURE:

The subcontractor’s name, the type of work, the subcontractor’s bid amount, and the subcontractor's
license number as issued by DOPL, if such license is required under Utah Law, shall be listed. Bidder
shall certify that all subcontractors, required to be licensed, are licensed as required by State law. A
subcontractor includes a trade contractor or specialty contractor and does not include suppliers who
provide only materials, equipment, or supplies to a contractor or subcontractor.

BIDDER LISTING 'SELF' AS PERFORMING THE WORK:

Any bidder that is properly licensed for the particular work and intends to perform that work itself in
lieu of a subcontractor that would otherwise be required to be on the subcontractor list, must insert the
term ‘Self” for that category on the subcontractor list form. Any listing of ‘Self” on the sublist form
shall also include the amount allocated for that work.

‘SPECIAL EXCEPTION”:

A bidder may list ‘Special Exception’ in place of a subcontractor when the bidder intends to obtain a
subcontractor to perform the work at a later date because the bidder was unable to obtain a qualified or
reasonable bid under the provisions of U.C.A.Section 63A-5-208(4). The bidder shall insert the term
‘Special Exception’ for that category of work, and shall provide documentation with the subcontractor
list describing the bidder’s efforts to obtain a bid of a qualified subcontractor at a reasonable cost and
why the bidder was unable to obtain a qualified subcontractor bid. The Director must find that the
bidder complied in good faith with State law requirements for any ‘Special Exception’ designation, in
order for the bid to be considered. If awarded the contract, the Director shall supervise the bidder’s
efforts to obtain a qualified subcontractor bid. The amount of the awarded contract may not be
adjusted to reflect the actual amount of the subcontractor’s bid. Any listing of ‘Special Exception’ on
the sublist form shall also include amount allocated for that work.
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INSTRUCTIONS AND SUBCONTRACTORS LIST FORM
Page No. 2

GROUNDS FOR DISQUALIFICATION:

The Director may not consider any bid submitted by a bidder if the bidder fails to submit a
subcontractor list meeting the requirements of State law. Director may withhold awarding the contract
to a particular bidder if one or more of the proposed subcontractors are considered by the Director to
be unqualified to do the Work or for such other reason in the best interest of the State of Utah.
Notwithstanding any other provision in these instructions, if there is a good faith error on the sublist
form, at the sole discretion of the Director, the Director may provide notice to the contractor and the
contractor shall have 24 hours to submit the correction to the Director. If such correction is submitted
timely, then the sublist requirements shall be considered met.

CHANGES OF SUBCONTRACTORS SPECIFICALLY IDENTIFIED ON SUBLIST FORM:

Subsequent to twenty-four hours after the bid opening, the contractor may change its listed
subcontractors only after receiving written permission from the Director based on complying with all
of the following criteria.

(1) The contractor has established in writing that the change is in the best interest of the State and
that the contractor establishes an appropriate reason for the change, which may include, but not
is not limited to, the following reasons: the original subcontractor has failed to perform, or is
not qualified or capable of performing, and/or the subcontractor has requested in writing to be
released.

(2) The circumstances related to the request for the change do not indicate any bad faith in the
original listing of the subcontractors.

3) Any requirement set forth by the Director to ensure that the process used to select a new
subcontractor does not give rise to bid shopping.

(4) Any increase in the cost of the subject subcontractor work is borne by the contractor.

(5) Any decrease in the cost of the subject subcontractor work shall result in a deductive change
order being issued for the contract for such decreased amount.

(6) The Director will give substantial weight to whether the subcontractor has consented in writing
to being removed unless the Contractor establishes that the subcontractor is not qualified for
the work.

EXAMPLE:

Example of a list where there are only four subcontractors:

SUBCONTRACTOR, SUBCONTRACTOR
TYPE OF WORK “SELF” OR “SPECIAL EXCEPTION” BID AMOUNT CONT. LICENSE #
ELECTRICAL ABCD Electric Inc. $350,000.00 123456789000
LANDSCAPING “Self” 300,000.00 123456789000
CONCRETE (ALTERNATE #1) XYZ Concrete Inc 298,000.00 987654321000
MECHANICAL “Special Exception” Fixed at: 350,000.00 (TO BE PROVIDED
(attach documentation) AFTER OBTAINING
SUBCONTRACTOR)

PURSUANT TO STATE LAW - SUBCONTRACTOR BID AMOUNTS CONTAINED IN THIS

SUBCONTRACTOR LIST SHALL NOT BE DISCLOSED UNTIL THE CONTRACT HAS BEEN AWARDED.

DFCM FORM 1b 113006
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

L] L] L] L] L] ° L] DFCM
Division of Facilities Construction and
SUBCONTRACTORS LIST
FAX TO 801-538-3677
PROJECT TITLE:
Caution: You must read and comply fully with instructions.
SUBCONTRACTOR, SUBCONTRACTOR

TYPE OF WORK “SELF” OR “SPECIAL EXCEPTION” BID AMOUNT CONT. LICENSE #
We certify that:
1. This list includes all subcontractors as required by the instructions, including those related to the base bid as well as any

alternates.

2. We have listed “Self” or “Special Exception” in accordance with the instructions.
3. All subcontractors are appropriately licensed as required by State law.

FIRM:

DATE: SIGNED BY:

NOTICE: FAILURE TO SUBMIT THIS FORM, PROPERLY COMPLETED AND SIGNED, AS REQUIRED
IN THESE CONTRACT DOCUMENTS, SHALL BE GROUNDS FOR DFCMS REFUSAL TO ENTER INTO A
WRITTEN CONTRACT WITH BIDDER. ACTION MAY BE TAKEN AGAINST BIDDERS BID BOND AS
DEEMED APPROPRIATE BY DFCM. ATTACH A SECOND PAGE IF NECESSARY.
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FUGITIVE DUST PLAN

The Contractor will fill out the form and file the original with the Division of Air Quality and a copy of
the form with the Division of Facilities Construction & Management, prior to the issuance of any notice
to proceed.

The Contractor will be fully responsible for compliance with the Fugitive Dust Control Plan, including

the adequacy of the plan, any damages, fines, liability, and penalty or other action that results from
noncompliance.

Page 1 of 7
16
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Utah Division of Air Quality
April 20, 1999

GUIDANCE THAT MUST BE CONSIDERED IN DEVELOPING AND SUBMITTING A
DUST CONTROL PLAN FOR COMPLIANCE WITH R307-309-3, 4, 5, 6,7

Source Information:

1. Name of your operation (source): provide a name if the source is a construction site.

2. Address or location of your operation or construction site.

3. UTM coordinates or Longitude/Latitude of stationary emission points at your operation.

4. Lengths of the project, if temporary (time period).

5. Description of process (include all sources of dust and fugitive dust). Please, if necessary, use

additional sheets of paper for this description. Be sure to mark it as an attachment.

6. Type of material processed or disturbed.

7. Amount of material processed (tons per year, tons per month, lbs./hr., and applicable units).

Page 2 of 7
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8. Destination of product (where will the material produced be used or transported, be specific,
provide address or specific location), information needed for temporary relocation applicants.

9. Identify the individual who is responsible for the implementation and maintenance of fugitive
dust control measures. List name(s), position(s) and telephone number(s).

10.  List, and attach copies of any contract lease, liability agreement with other companies that may,
or will, be responsible for dust control on site or on the project.

Page 3 of 7
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Description of Fugitive Dust Emission Activities
(Things to consider in addressing fugitive dust control strategies.)

1. Type of activities (drilling and blasting, road construction, development construction, earth
moving and excavation, handling and hauling materials, cleaning and leveling, etc).

2. List type of equipment generating the fugitive dust.
3. Diagram the location of each activity or piece of equipment on site. Please attach the diagram.
4. Provide pictures or drawings of each activity. Include a drawing of the unpaved/paved road

network used to move loads “on” and “off” property.

5. Vehicle miles travels on unpaved roads associated with the activity (average speed).
6. Type of dust emitted at each source (coal, cement, sand, soil, clay, dust, etc.)
7. Estimate the size of the release area at which the activity occurs (square miles). For haul or dirt

roads include total miles of road in use during the activity.

Page 4 of 7
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Description of Fugitive Dust Emission Controls on Site

Control strategies must be designed to meet 20% opacity or less on site (a lesser opacity may be defined
by Approval Order conditions or federal requirements such as NSPS), and control strategies must
prevent exceeding 10% opacity from fugitive dust at the property boundary (site boundary) for
compliance with R307-309-3.

1. Types of ongoing emission controls proposed for each activity, each piece of equipment, and
haul roads.
2. Types of additional dust controls proposed for bare, exposed surfaces (chemical stabilization,

synthetic cover, wind breaks, vegetative cover, etc).

3. Method of application of dust suppressant.
4. Frequency of application of dust suppressant.
5. Explain what triggers the use of a special control measure other than routine measures already in

place, such as covered loads or measures covered by a permit condition (increase in opacity, high
winds, citizen complaints, dry conditions, etc).

6. Explain in detail what control strategies/measures will be implemented off-hours, i.e.,
Saturdays/Sundays/Holidays, as well as 6 PM to 6 AM each day.

Page 5 of 7
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Description of Fugitive Dust Control Off-site

Prevent, to the maximum extent possible, deposition of materials, which may create fugitive dust on
public and private paved roads in compliance with R307-309-5, 6, 7.

1. Types of emission controls initiated by your operation that are in place “off” property
(application of water, covered loads, sweeping roads, vehicle cleaning, etc.).

2. Proposed remedial controls that will be initiated promptly if materials, which may create fugitive
dust, are deposited on public and private paved roads.

Submit the Dust Control Plan to:

Executive Secretary Phone: (801) 536-4000
Utah Air Quality Board FAX: (801) 536-4099
POB 144820

15 North 1950 West
Salt Lake City, Utah 84114-4820

Page 6 of 7
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Fugitive Dust Control Plan Violation Report

When a source is found in violation of R307-309-3 or in violation of the Fugitive Dust Control Plan, the
course must submit a report to the Executive Secretary within 15 days after receiving a Notice of
Violation. The report must include the following information:

1.

Name and address of dust source.

Time and duration of dust episode.

Meteorological conditions during the dust episode.

Total number and type of fugitive dust activities and dust producing equipment within each
operation boundary. If no change has occurred from the existing dust control plan, the source
should state that the activity/equipment is the same.

Fugitive dust activities or dust producing equipment that caused a violation of R-307-309-3 or
the sources dust control plan.

Reasons for failing to control dust from the dust generating activity or equipment.

New and/or additional fugitive dust control strategies necessary to achieve compliance with
R307-309-3,4, 5, 6, or 7.

If it can not be demonstrated that the current approved Dust Control Plan can result in
compliance with R307-309-3 through 7, the Dust Control Plan must be revised so as to
demonstrate compliance with 307-309-3 through 7. Within 30 days of receiving a fugitive dust
Notice of Violation, the source must submit the revised Plan to the Executive Secretary for
review and approval.

Submit the Dust Control Plan to:

Executive Secretary Phone: (801) 536-4000
Utah Air Quality Board FAX: (801) 536-4099
POB 144820

15 North 1950 West
Salt Lake City, Utah 84114-4820

Attachments: DFCM Form FDR R-307-309, Rule 307-309

Page 7 of 7
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300/300/ /FVA/ / !/

Project No.
CONTRACTOR'S AGREEMENT
FOR:
THIS CONTRACTOR'S AGREEMENT, made and entered into this day of ,20  , by
and between the DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT, hereinafter
referred to as "DFCM", and , incorporated in the State of

and authorized to do business in the State of Utah, hereinafter referred to as "Contractor",
whose address is

WITNESSETH: WHEREAS, DFCM intends to have Work performed at

WHEREAS, Contractor agrees to perform the Work for the sum stated herein.

NOW, THEREFORE, DFCM and Contractor for the consideration provided in this Contractor's
Agreement, agree as follows:

ARTICLE 1. SCOPE OF WORK. The Work to be performed shall be in accordance with the
Contract Documents prepared by and entitled

13 2

The DFCM General Conditions (“General Conditions”) dated May 25, 2005 on file at the office of
DFCM and available on the DFCM website, are hereby incorporated by reference as part of this
Agreement and are included in the specifications for this Project. All terms used in this Contractor's
Agreement shall be as defined in the Contract Documents, and in particular, the General Conditions.

The Contractor Agrees to furnish labor, materials and equipment to complete the Work as required in the
Contract Documents which are hereby incorporated by reference. It is understood and agreed by the
parties hereto that all Work shall be performed as required in the Contract Documents and shall be
subject to inspection and approval of DFCM or its authorized representative. The relationship of the
Contractor to the DFCM hereunder is that of an independent Contractor.

ARTICLE 2. CONTRACT SUM. The DFCM agrees to pay and the Contractor agrees to accept in
full performance of this Contractor's Agreement, the sum of
DOLLARS AND NO CENTS ($ .00),
which is the base bid, and which sum also includes the cost of a 100% Performance Bond and a 100%
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Payment Bond as well as all insurance requirements of the Contractor. Said bonds have already been
posted by the Contractor pursuant to State law. The required proof of insurance certificates have been
delivered to DFCM in accordance with the General Conditions before the execution of this Contractor's
Agreement.

ARTICLE 3. TIME OF COMPLETION AND DELAY REMEDY. The Work shall be
Substantially Complete by . Contractor agrees to pay liquidated damages in the amount of
$ per day for each day after expiration of the Contract Time until the Contractor achieves
Substantial Completion in accordance with the Contract Documents, if Contractor's delay makes the
damages applicable. The provision for liquidated damages is: (a) to compensate the DFCM for delay
only; (b) is provided for herein because actual damages can not be readily ascertained at the time of
execution of this Contractor's Agreement; (c) is not a penalty; and (d) shall not prevent the DFCM from
maintaining Claims for other non-delay damages, such as costs to complete or remedy defective Work.

No action shall be maintained by the Contractor, including its or Subcontractor or suppliers at any tier,
against the DFCM or State of Utah for damages or other claims due to losses attributable to hindrances
or delays from any cause whatsoever, including acts and omissions of the DFCM or its officers,
employees or agents, except as expressly provided in the General Conditions. The Contractor may
receive a written extension of time, signed by the DFCM, in which to complete the Work under this
Contractor's Agreement in accordance with the General Conditions.

ARTICLE 4. CONTRACT DOCUMENTS. The Contract Documents consist of this Contractor's
Agreement, the Conditions of the Contract (DFCM General Conditions, Supplementary and other
Conditions), the Drawings, Specifications, Addenda and Modifications. The Contract Documents shall
also include the bidding documents, including the Invitation to Bid, Instructions to Bidders/ Proposers
and the Bid/Proposal, to the extent not in conflict therewith and other documents and oral presentations
that are documented as an attachment to the contract.

All such documents are hereby incorporated by reference herein. Any reference in this Contractor's
Agreement to certain provisions of the Contract Documents shall in no way be construed as to lessen the
importance or applicability of any other provisions of the Contract Documents.

ARTICLE 5. PAYMENT. The DFCM agrees to pay the Contractor from time to time as the Work
progresses, but not more than once each month after the date of Notice to Proceed, and only upon
Certificate of the A/E for Work performed during the preceding calendar month, ninety-five percent
(95%) of the value of the labor performed and ninety-five percent (95%) of the value of materials
furnished in place or on the site. The Contractor agrees to furnish to the DFCM invoices for materials
purchased and on the site but not installed, for which the Contractor requests payment and agrees to
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safeguard and protect such equipment or materials and is responsible for safekeeping thereof and if such
be stolen, lost or destroyed, to replace same.

Such evidence of labor performed and materials furnished as the DFCM may reasonably require shall be
supplied by the Contractor at the time of request for Certificate of Payment on account. Materials for
which payment has been made cannot be removed from the job site without DFCM's written approval.
Five percent (5%) of the earned amount shall be retained from each monthly payment. The retainage,
including any additional retainage imposed and the release of any retainage, shall be in accordance with
UCA 13-8-5 as amended. Contractor shall also comply with the requirements of UCA 13-8-5, including
restrictions of retainage regarding subcontractors and the distribution of interest earned on the retention
proceeds. The DFCM shall not be responsible for enforcing the Contractor’s obligations under State law
in fulfilling the retention law requirements with subcontractors at any tier.

ARTICLE 6. INDEBTEDNESS. Before final payment is made, the Contractor must submit evidence
satisfactory to the DFCM that all payrolls, materials bills, subcontracts at any tier and outstanding
indebtedness in connection with the Work have been properly paid. Final Payment will be made after
receipt of said evidence, final acceptance of the Work by the DFCM as well as compliance with the
applicable provisions of the General Conditions.

Contractor shall respond immediately to any inquiry in writing by DFCM as to any concern of financial
responsibility and DFCM reserves the right to request any waivers, releases or bonds from Contractor in
regard to any rights of Subcontractors (including suppliers) at any tier or any third parties prior to any
payment by DFCM to Contractor.

ARTICLE 7. ADDITIONAL WORK. It is understood and agreed by the parties hereto that no
money will be paid to the Contractor for additional labor or materials furnished unless a new contract in
writing or a Modification hereof in accordance with the General Conditions and the Contract Documents
for such additional labor or materials has been executed. The DFCM specifically reserves the right to
modify or amend this Contractor's Agreement and the total sum due hereunder either by enlarging or
restricting the scope of the Work.

ARTICLE 8. INSPECTIONS. The Work shall be inspected for acceptance in accordance with the
General Conditions.

ARTICLE 9. DISPUTES. Any dispute, PRE or Claim between the parties shall be subject to the
provisions of Article 7 of the General Conditions. DFCM reserves all rights to pursue its rights and

remedies as provided in the General Conditions.

ARTICLE 10. TERMINATION, SUSPENSION OR ABANDONMENT. This Contractor’s
Agreement may be terminated, suspended or abandoned in accordance with the General Conditions.
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ARTICLE 11. DFCM'S RIGHT TO WITHHOLD CERTAIN AMOUNT AND MAKE USE
THEREQOF. The DFCM may withhold from payment to the Contractor such amount as, in DFCM's
judgment, may be necessary to pay just claims against the Contractor or Subcontractor at any tier for
labor and services rendered and materials furnished in and about the Work. The DFCM may apply such
withheld amounts for the payment of such claims in DFCM's discretion. In so doing, the DFCM shall be
deemed the agent of Contractor and payment so made by the DFCM shall be considered as payment
made under this Contractor's Agreement by the DFCM to the Contractor. DFCM shall not be liable to
the Contractor for any such payment made in good faith. Such withholdings and payments may be made
without prior approval of the Contractor and may be also be prior to any determination as a result of any
dispute, PRE, Claim or litigation.

ARTICLE 12. INDEMNIFICATION. The Contractor shall comply with the indemnification
provisions of the General Conditions.

ARTICLE 13. SUCCESSORS AND ASSIGNMENT OF CONTRACT. The DFCM and
Contractor, respectively bind themselves, their partners, successors, assigns and legal representatives to
the other party to this Agreement, and to partners, successors, assigns and legal representatives of such
other party with respect to all covenants, provisions, rights and responsibilities of this Contractor’s
Agreement. The Contractor shall not assign this Contractor’s Agreement without the prior written
consent of the DFCM, nor shall the Contractor assign any moneys due or to become due as well as any
rights under this Contractor’s Agreement, without prior written consent of the DFCM.

ARTICLE 14. RELATIONSHIP OF THE PARTIES. The Contractor accepts the relationship of
trust and confidence established by this Contractor's Agreement and covenants with the DFCM to
cooperate with the DFCM and A/E and use the Contractor's best skill, efforts and judgment in furthering
the interest of the DFCM; to furnish efficient business administration and supervision; to make best
efforts to furnish at all times an adequate supply of workers and materials; and to perform the Work in
the best and most expeditious and economic manner consistent with the interests of the DFCM.

ARTICLE 15. AUTHORITY TO EXECUTE AND PERFORM AGREEMENT. Contractor
and DFCM each represent that the execution of this Contractor's Agreement and the performance
thereunder is within their respective duly authorized powers.

ARTICLE 16. ATTORNEY FEES AND COSTS. Except as otherwise provided in the dispute
resolution provisions of the General Conditions, the prevailing party shall be entitled to reasonable

attorney fees and costs incurred in any action in the District Court and/or appellate body to enforce this
Contractor's Agreement or recover damages or any other action as a result of a breach thereof.
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IN WITNESS WHEREQF, the parties hereto have executed this Contractor's Agreement on the day
and year stated hereinabove.

CONTRACTOR:
Signature Date
Title:
State of )
)
County of ) Please type/print name clearly
Onthis  dayof , 20 , personally appeared before me,
whose 1dent1ty is personally known to me (or proved to me on the basis of satisfactory eV1dence) and
who by me duly sworn (or affirmed), did say that he (she) is the (title or office) of

the firm and that said document was signed by him (her) in behalf of said firm.

Notary Public
(SEAL)

My Commission Expires
APPROVED AS TO AVAILABILITY DIVISION OF FACILITIES
OF FUNDS: CONSTRUCTION AND MANAGEMENT
David D. Williams, Jr. Date - Manager Date
DFCM Administrative Services Director Capital Development/Improvements
APPROVED AS TO FORM: APPROVED FOR EXPENDITURE:
ATTORNEY GENERAL
November 30, 2006
By: Alan S. Bachman Division of Finance Date

Asst Attorney General
27
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PERFORMANCE BOND
(Title 63, Chapter 56, U. C. A. 1953, as Amended)

That hereinafter referred to as the "Principal" and
a corporation organized and existing under the laws of the State of _
, with its principal office in the City of and authorized to transact business in this State and U. S. Department of the Treasury

Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on Federal Bonds and as Acceptable Reinsuring Companies);
hereinafter referred to as the "Surety," are held and firmly bound unto the State of Utah, hereinafter referred to as the "Obligee, " in the amount of
DOLLARS ($ ) for the payment whereof, the
said Principal and Surety bind themselves and their heirs, administrators, executors, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the day of , 20 , to

construct
in the County of , State of Utah, Project No. , for the approximate sum of

Dollars ($ ), which

Contract is hereby incorporated by reference herein.
NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall faithfully perform the Contract in accordance with the
Contract Documents including, but not limited to, the Plans, Specifications and conditions thereof, the one year performance warranty, and the terms of the

Contract as said Contract may be subject to Modifications or changes, then this obligation shall be void; otherwise it shall remain in full force and effect.

No right of action shall accrue on this bond to or for the use of any person or corporation other than the state named herein or the heirs, executors,
administrators or successors of the Owner.

The parties agree that the dispute provisions provided in the Contract Documents apply and shall constitute the sole dispute procedures of the parties.

PROVIDED, HOWEVER, that this Bond is executed pursuant to the Provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended,
and all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein.

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this day of , 20
WITNESS OR ATTESTATION: PRINCIPAL:
By:
(Seal)
Title:
WITNESS OR ATTESTATION: SURETY:
By:
Attorney-in-Fact (Seal)
STATE OF
) ss.
COUNTY OF )
On this day of , 20____, personally appeared before me , whose

identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney
in-fact of the above-named Surety Company and that he/she is duly authorized to execute the same and has complied in all respects with the laws of Utah in
reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same.

Subscribed and sworn to before me this day of 20

My commission expires:

Resides at:
NOTARY PUBLIC
Agency:
Agent:
Address: Approved As To Form: May 25, 2005
Ph ) By Alan S. Bachman, Asst Attorney General
one: 53
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PAYMENT BOND
(Title 63, Chapter 56, U. C. A. 1953, as Amended)

KNOW ALL PERSONS BY THESE PRESENTS:

That hereinafter referred to as the "Principal," and
, a corporation organized and existing under the laws of the State of authorized to do business in this State
and U. S. Department of the Treasury Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on Federal Bonds and as
Acceptable Reinsuring Companies); with its principal office in the City of hereinafter referred to as the ""Surety," are held and firmly bound unto
the State of Utah hereinafter referred to as the "Obligee," in the amount of
Dollars ($ ) for the payment whereof, the said Principal and Surety bind themselves and their heirs, administrators, executors, successors
and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the day of 20 R
to construct
in the County of , State of Utah, Project No. for the approximate sum of
Dollars ($ ), which contract is hereby

incorporated by reference herein.

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall pay all claimants supplying labor or materials to Principal
or Principal's Subcontractors in compliance with the provisions of Title 63, Chapter 56, of Utah Code Annotated, 1953, as amended, and in the prosecution of the
Work provided for in said Contract, then, this obligation shall be void; otherwise it shall remain in full force and effect.

That said Surety to this Bond, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions to the terms
of the Contract or to the Work to be performed thereunder, or the specifications or drawings accompanying same shall in any way affect its obligation on this Bond,
and does hereby waive notice of any such changes, extensions of time, alterations or additions to the terms of the Contract or to the Work or to the specifications
or drawings and agrees that they shall become part of the Contract Documents.

PROVIDED, HOWEVER, that this Bond is executed pursuant to the provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended, and
all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein.

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this day of 20
WITNESS OR ATTESTATION: PRINCIPAL:
By:
(Seal)
Title:
WITNESS OR ATTESTATION: SURETY:
By:
STATE OF ) Attorney-in-Fact (Seal)
) ss.
COUNTY OF )
On this day of 20 , personally appeared before me

, whose identity is personally known to me or proved to me on the basis of
satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly
authorized to execute the same and has complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and
obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same.

Subscribed and sworn to before me this day of , 20

My commission expires:

Resides at:
NOTARY PUBLIC
Agency: Approved As To Form: May 25, 2005
Agent: By Alan S. Bachman, Asst Attorney General
Address: 29
Phone:
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM
Division of Facilities Construction and Management
CHANGE ORDER #
CONTRACTOR: AGENCY OR INSTITUTION:
PROJECT NAME:
PROJECT NUMBER:
CONTRACT NUMBER:
ARCHITECT: DATE:
CONSTRUCTION | PROPOSAL AMOUNT DAYS
CHANGE REQUEST
DIRECTIVENO. | NO. INCREASE | DECREASE | INCREASE | DECREASE
Amount Days Date
ORIGINAL CONTRACT
TOTAL PREVIOUS CHANGE ORDERS
TOTAL THIS CHANGE ORDER
ADJUSTED CONTRACT

DFCM and Contractor agree that the terms, contract sum, scope of the Work and time specified in this Change Order
shall constitute the full accord and satisfaction, and complete adjustment to the Contract and includes all direct and
indirect costs and effects related to, incidental to, and/or reasonably implied from such change in the contract terms,
sum, scope of the Work and time.

Contractor:

Date
Architect/Engineer:

Date
Agency or Institution:

Date
DFCM:

Date
Funding Verification:

Date

Page of page(s)
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM
Division of Facilities Construction and Management

CERTIFICATE OF SUBSTANTIAL COMPLETION

PROJECT PROJECT NO:
AGENCY/INSTITUTION

AREA ACCEPTED

The Work performed under the subject Contract has been reviewed on this date and found to be Substantially Completed as
defined in the General Conditions; including that the construction is sufficiently completed in accordance with the Contract
Documents, as modified by any change orders agreed to by the parties, so that the State of Utah can occupy the Project or specified
area of the Project for the use for which it is intended.

The DFCM - (Owner) accepts the Project or specified area of the Project as Substantially Complete and will assume full
possession of the Project or specified area of the Project at (time) on (date).

The DFCM accepts the Project for occupancy and agrees to assume full responsibility for maintenance and operation, including
utilities and insurance, of the Project subject to the itemized responsibilities and/or exceptions noted below:

The Owner acknowledges receipt of the following closeout and transition materials:
[l As-built Drawings [ O & M Manuals [J  Warranty Documents [l Completion of Training
Requirements

A list of items to be completed or corrected (Punch List) is attached hereto. The failure to include an item on it does not alter the
responsibility of the Contractor to complete all the Work in accordance with the Contract Documents, including authorized
changes thereof. The amount of (Twice the value of the punch list work) shall be retained to assure the
completion of the punch list work.

The Contractor shall complete or correct the Work on the list of (Punch List) items appended hereto within
__ calendar days from the above date of issuance of this Certificate. The amount withheld pending completion of the list of
items noted and agreed to shall be: $ . Ifthe list of items is not completed within the time allotted the Owner
has the right to be compensated for the delays and/or complete the work with the help of independent contractor at the expense of
the retained project funds. Ifthe retained project funds are insufficient to cover the delay/completion damages, the Owner shall be
promptly reimbursed for the balance of the funds needed to compensate the Owner.

by:
CONTRACTOR (include name of firm) (Signature) DATE

by:
A/E (include name of firm) (Signature) DATE

by:
USING INSTITUTION OR AGENCY (Signature) DATE

by:
DFCM (Owner) (Signature) DATE
4110 State Office Building, Salt Lake City, Utah 84114 cc: Parties Noted
telephone 801-538-3018 « facsimile 801-538-3267 « http://dfcm.utah.gov DFCM, Director
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INDEX TO TECHNICAL SPECIFICATIONS

Specifications

02100 Site Preparation

02230 Base Course

02511 Asphaltic Concrete Paving
02525 New Concrete

03100 Concrete Formwork
03300 Cast In Place Concrete



WSU Parking Lot W-9 Paving Improvements

PART 1

SECTION 02100
SITE PREPARATION

GENERAL

1.01 WORK INCLUDED

A.
B.
C.
D.

Preparation
Asphaltic concrete pavement removal
Portland cement concrete removal

Disposal of waste materials

1.02 QUALITY ASSURANCE

A.

Not Applicable

1.03 MEASUREMENT AND PAYMENT

A.

PART 2

PART 3

Locate and Adjust Manholes to Grade. Measurement and payment shall be
based upon each existing Manhole located, protected and raised to Grade.
Such payment shall include the cost to locate and adjust all existing manholes
to grade. Payment shall include the cost of all labor, materials, tools, locating
services, machinery, permits, etc. to complete this work.

Remove and Dispose of Concrete Bumper Blocks Offsite. Measurement
and payment shall be based upon each existing concrete bumper block removed
and disposed of offsite or transferred to a location on University property as
directed. Payment shallinclude the cost of all labor, materials, tools, machinery,
permits, etc. to complete this work.

Furnish and Install Soil Stearilent. No Measurement shall be made and
payment shall be included in the unit price to furnish, blend and compact 2" of
road base. Such sterilent shall be a water soluble herbicide for non-selective
control of annual and perennial weeds in strict accordance with manufacturers
instructions and all laws and regulations. Payment shall include the cost of all
labor, materials, tools, machinery, permits, etc. to complete this work.

Clear and Grubb. Measurement and Payment shall be based upon the number
of square feet of existing ground at the site clear and grubbed of all organic
material and debris and disposal of this debris and waste at an approved facility
off-site. Such payment shall include the costs of all materials, extensions, tools,
labor, permits, etc. needed to complete this work.
PRODUCTS

Not Used.

EXECUTION

3.01 PREPARATION

A.

No clearing, demolition, or removal of any kind shall proceed until all existing
trees, improvements, etc. to be removed have been established and are
inspected and documented by the Owner.

SITE PREPARATION 02100-2
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D.

Notify all utility companies to be present if disturbing ground in the vicinity of
utilities. Contractor shall pot hole and verify the locations and bury depths of all
utilities including water, storm drain, telephone, gas and electrical before
digging. All Utility relocations shall be done in accordance with the owners and
operators standards and requirements.

Protect active utility systems adjacent to or uncovered by any excavation during
site preparation.

Maintain benchmarks, monuments and other reference points and construction
stakes.

3.02 ASPHALTIC CONCRETE PAVEMENT REMOVAL

A.

Not Used.

3.03 DISPOSAL OF WASTE MATERIALS

A.

Where salvage is not required as otherwise specified herein or as shown on the
drawings, dispose of all removed materials at a suitable off-site location in
accordance with applicable laws and ordinances.

No burning shall be allowed.

END OF SECTION

SITE PREPARATION 02100-3
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SECTION 02230
BASE COURSE

PART 1 GENERAL
1.01 WORK INCLUDED

A. Subgrade preparation to lines and grades shown on the plan.
B. Place, grade and compact base and sub-base course materials.
C. Dust and surface water control.

1.02 RELATED WORK

A. Section 02511 - Asphaltic Concrete Paving
1.03 REFERENCES

A. American Society for Testing Materials (ASTM).

B. American Association of Safety and Highway Transportation Officials (AASHTO)
1.04 METHOD OF MEASUREMENT AND BASIS FOR PAYMENT

A. Furnish and Install 6" of Compacted Road Base. Measurement and payment
shall be based upon the total square footage of 6" of compacted road base.
Such payment shall include all labor, tools, equipment and material needed to
complete this work.

B. Furnish, Blend and Compact 2" of Compacted Road Base and Soil
Sterilent. Measurement and payment shall be based upon the total square
footage of 2" of virgin roadbase, blended and compacted and soil sterilent
furnished and installed according to the plans and specifications. Such payment
shall include all labor, tools, equipment and material needed to complete this
work.

PART 2 PRODUCTS
2.01 BASE COURSE MATERIAL

A. Road Base for Pavement Preparation:
1. Shall be untreated natural stone
2. Shall not be lumpy or frozen.
3. Shall be free from noticeable concentrations of alkali, salt, shale, and

petroleum products, all roots, sod, limbs, and other vegetative matter,
slag, cinders, ashes and rubbish, or other material that, in the opinion of
the Engineer, is objectional or deleterious.

4. Shall be graded within the following limits:

BASE COURSE 02230-4
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Sieve Size Percent Passing By Weight
1" 100
1/2" 70-100
No. 4 41-68
No. 16 21-41
No. 40 10-27
No. 200 4-13
PART 3 EXECUTION

3.01 PREPARATION OF SUBGRADE

A. Prior to placing base course materials, the subgrade shall be scarified to a depth
of not less than 6", moistened or dried to optimum moisture content, and
compacted to at least 95% maximum Modified Proctor Density as determined
in accordance with ASTM D1557 (AASHTO T-180), and shall be within 2% of
optimum moisture content.

The subgrade shall then be proof rolled.

C. If excessively soft, loose, or disturbed soils are encountered, they shall be
removed as directed by the Engineer to a maximum depth of two feet (2') and
replaced and recompacted to 96% maximum Modified Proctor Density using
approved subgrade stabilizing material.

D. Ensure subgrade is to required lines and elevations.
3.02 PLACEMENT OF BASE COURSE
A. Protect against "pumping" moisture to surface by limiting travel on exposed
subgrade. Where it is determined by the Owner that construction vehicle traffic

(other than proof rolling) has caused subgrade instability, remove disturbed soils
and replace with sand backfill at no additional cost to the Owner.

B. Apply water soluble herbicide for nonselective control of annual and perennial
weeds in strict accordance with manufacturers instructions and all laws and
regulations.

C. Place base course material on the prepared and accepted subgrade. The

material shall be back-dumped and spread in a uniform lift thickness.

D. Handle and spread materials in a manner that will prevent segregation of sizes.
When vibrating or other acceptable types of compaction equipment are used,
the entire course shall be compacted in 2-4" lifts.

E. When base course is constructed in more than one layer, the previously placed
layer shall be cleaned of loose and foreign matter. Upper layer of base course
shall not be less than 1-1/2", nor shall fine materials be added to reach final
grade.

F. Overstressing the subgrade soil and base course shall be avoided by utilizing
equipment in spreading and dumping that exerts only moderate pressures on
the soil. Avoid excessive travel on lower base course lifts. Severe rutting,
cracking or yielding is an indication of overstressing the soil. Any ruts or cracks
which develop in the base course during spreading or compacting shall be
repaired as directed at no additional cost to Owner.

G. Base course shall be compacted to no less than 95% maximum Modified Proctor
Density, as determined by ASTM D1557 (AASHTO T-180). Moisture content

BASE COURSE 02230 -5
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shall be maintained to within 1.5% of optimum throughout placing and
compaction operations.

1. Compaction shall always be commenced along the edge of the area to
be compacted and the roller shall gradually advance toward the center
of the area to be compacted.

2. Compaction equipment shall be operated along lines parallel or
concentric with the centerline of the road being constructed, and no
material variation therefrom will be permitted.

H. Base course shall be substantially true to line and grade as indicated on the
drawings. The surface shall be within 1/2" of required grade. Completed
thickness of base course shall be within 1/2" of indicated thickness, with average
thickness not less than that indicated.

l. The top surface of compacted base course shall be finished by blading or rolled
with equipment designed for that purpose.

J. Temporary Graded Surface

1. When allowed by the local jurisdiction having authority, where trenches
are excavated in paved traffic lanes, the surface course may be
temporarily replaced by a surface consisting of base course material.
The base course shall be removed and replaced with pavement as soon
as conditions permit, or as required by local jurisdiction having authority.

2. The surface shall be maintained to provide for a smooth flow of traffic
without holes, bumps, etc., until final acceptance of the work.

3.03 DUST AND SURFACE WATER CONTROL

A. Dust control measures shall be implemented by application of water to all work
areas, storage areas, haul and access roads, or other areas affected by work.

B. All work shall be in compliance with the Federal, State and local air pollution
standards, and not cause a hazard or nuisance to personnel and the public in
the vicinity of the work.

C. Provide and operate at least one (1) mobile tank sprinkling unit during the
contract period.

D. Other methods of dust control for haul and access roads may include chemical
treatment, light bituminous treatment or other method as approved by the
Owner.

E. Surface water shall be controlled to the extent that the areas to receive

pavement, walks or slabs are not allowed to become wet from runoff from

adjacent areas. Surface water shall be directed away from these areas but not

directed toward adjacent property, buildings, or any improvement that may be

damaged by water. Surface water shall not be allowed to enter sanitary sewers.
3.04 FIELD QUALITY CONTROL

A. Testing and inspection of placed Base Course will be provided by the Owner.
Tests provided by the Owner are as follows:

Iltem Type Frequency
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Base Course Aggregate Sampling ASTM D75 Each day or 1
test/500 sq. yd., or
as required.

Atterberg Limits ASTM D2419, As required

D423, and D424

Sieve Analysis ASTM C136 As required

Bearing Ratio ASTM D1883 As required

Maximum Density ASTM D1557, As required

Method D
In-place Density ASTM D2167, As required

D2922 and D3017
B. If tests indicate that sub-base and/or base course do not meet specified
requirements, remove defective work, replace and retest at no cost to Owner.

END OF SECTION
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SECTION 02511
ASPHALTIC CONCRETE PAVING

PART 1 GENERAL
1.01 WORK INCLUDED

A. Proof roll base course to reveal soft and yielding spots.
B. Place and compact asphaltic concrete paving.
C. Protection of newly placed pavement.

1.02 RELATED WORK
A. Section 02230 - Base Course
1.03 QUALITY ASSURANCE
A. Do not place asphaltic concrete paving when the air temperature in the shade

and/or the roadbed temperature are below 50° F, or during rain, when the base
course surface is wet, or during other adverse weather conditions.

B. Do not place tack coat when air temperature in the shade and the roadbed
temperature are below 50° F, or during rain, fog, or other adverse weather
conditions.

C. All work shall be performed by experienced and qualified workmen with

equipment standard with the industry.

D. Approval by Engineer of sources of supply of materials shall be obtained prior
to delivery of materials.

E. Comply with federal, state and/or local codes and regulations.
1.04 REFERENCES
A. American Society for Testing Materials (ASTM):

1. D1557, "Tests for Moisture - Density Relationship of Soils using 10 Ib
(4.5 kg) Rammer in 18 inch (457 mm) Drop".

2. D1559, "Resistance to Plastic Flow of Bituminous Mixtures Using
Marshall Apparatus".

3. D2041, "Standard Test Method for Theoretical Maximum Specific Gravity
and Density of Bituminous Paving Mixtures".

4. D2170, "Kinematic Viscosity of Asphalts (Bitumens)".
B. THE ASPHALT INSTITUTE (A.l.) Specification Series No. 2 (SS-2).
C. American Association of State Highway and Transportation Officials (AASHTO):

1. Materials and compaction tests.
a. AASHTO T-180
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D. State of Utah Standard Specifications for Road and Bridge Construction, latest
edition including Supplement #2.

1. Section 704.03 Asphaltic Cement.
1.05 SUBMITTALS

A. An asphaltic concrete paving mix design prepared by a certified laboratory and
materials certificates signed by material producer and Contractor, certifying that
each material item complies with, or exceeds, specified requirements shall be
submitted for review and approval at least two weeks prior to commencement
of the work.

B. Written certification of compliance for pavement marking paint.
1.06 WARRANTY

A. See General Conditions.
1.07 METHOD OF MEASUREMENT AND BASIS FOR PAYMENT

A. Furnish and Install 3" of compacted Asphalt. Measurement and payment
shall be based upon the square footage of actual asphalt installed and
compacted to a 3" thickness according to the plans and specifications. Such
payment shall include all labor, tools, equipment and material needed to
complete this work.

PART 2 PRODUCTS
2.01 MATERIALS
A. Asphaltic cement:

1. Viscosity Graded original, AC-10, conforming to requirements of ASTM
D-3381 (AASHTO M-226, Table 2), and Section 704.03 - State of Utah
Standard Specifications for Road and Bridge Construction.

2. Shall not foam when heated to 350° F.
B. Mineral aggregate:

1. Shall consist of crushed stone, crushed gravel, or crushed slag, or a
combination thereof; free of clay, silt, organic matter or other deleterious
materials.

2. Gradation shall be in accordance with the following:
a. Asphaltic concrete surface course:

Sieve Size Percent Passing
by Weight
1/2" 100
#4 55-85
#16 24 - 38
#50 9-21
#200 4-8

3. Course aggregate, retained on the No. 4 sieve shall consist of clean,
hard, rough, durable and sound fragments, with not less than 50 percent
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of particles by weight with at least one mechanically fractured face or
clean angular face.

4. Fine aggregate passing the No. 4 sieve may be either a natural or
manufactured product. The aggregate shall be clean, hard grained and
moderately sharp, and shall contain not more than 2 percent by weight
of vegetable matter or other deleterious substances.

5. That portion of the fine aggregate passing the No. 40 sieve shall be
nonplastic when tested in accordance with ASTM D-424.

6. The weight of minus 200 mesh material retained in the aggregate, as
determined by the difference in percent passing a No. 200 sieve by
washing and dry sieving without washing, shall not exceed 6 percent of
the total sample weight. That portion of fine aggregate passing the
No. 200 sieve shall be determined by washing with water in accordance
with ASTM C-117.

7. The aggregate shall be of uniform density and quality and shall have a
rodded weight of not less than 100 pounds per cubic foot when tested
in accordance with ASTM C-29.

8. The aggregate shall have a percentage of wear not exceeding forty
when tested in accordance with ASTM C-131 and C-535.

9. The aggregate shall have a weighted loss not exceeding 12 percent by
weight when subject to five cycles of sodium sulfate and tested in
accordance with ASTM C-88, D-1073, and D-692.

2.02 ASPHALTIC CONCRETE PAVING MIXTURE

A. Combine mineral constituents and asphalt cement in proportions per mix design
at a central plant to produce an asphaltic concrete pavement mix.

B. The asphaltic cement shall be heated at the mixing plant to a temperature at
which it can be applied uniformly to the aggregate.

C. Coarse and fine aggregate shall be stored separately at the mixing plant in a
manner that will prevent intermingling.

D. When itis necessary to blend aggregates from one or more sources to produce
the combined gradation, each source or size of aggregate shall be stockpiled
individually. Aggregate from the individual stockpiles shall be fed through
separate bins to the cold elevator feeders. They shall not be blended in the
stockpile.

E. Cold aggregates shall be fed carefully to the plant so that surpluses and
shortages will not occur and cause breaks in the continuous operation.

F. The aggregate shall be dried and heated to provide a paving mixture
temperature in conformance with placing conditions, but not to exceed 163°C
(325°F).

G. The heated and dried aggregates shall not contain enough moisture to cause
the mixture to slump, the asphalt to foam, or the aggregate to segregate during
hauling and placing.

H. The shortest mixing time consistent with satisfactory coating of the aggregate

shall be used. The mineral aggregate shall be considered satisfactorily coated
with asphaltic cement when all of the particles passing the No. 4 sieve and 96
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percent of the particles retained on the No. 4 sieve are coated with asphaltic
cement. The required mixing time, as determined above, shall be in accordance
with ASTM D-2489.

l. If a dryer drum mixing process is used, the mineral aggregate shall be
considered satisfactorily coated with asphaltic cement when all of the particles
passing the No. 4 sieve and 98 percent of the particles retained on the No. 4
sieve are coated with asphaltic cement. The moisture content of the asphaltic
cement sampled behind the laydown machine prior to compaction shall not
exceed 1 percent by weight.

2.03 TACK COAT
A. Emulsified asphalt CSS-1H or SS-1H.
2.04 SUBGRADE STABILIZING MATERIALS

A. Shall be select aggregate material as specified in Section 02061.

PART 3 EXECUTION
3.01 PREPARATION

A. Proofroll base course surface. Replace wet, spongy, soft, uncompactable or
other unsuitable material with new base course material at no additional cost.
Finish and compact repaired area as specified in Section 02230 - Base Course.

B. Ensure base course surface is to required elevation. Remove loose material
from base course surface.

C. Do not place prime coat or asphaltic concrete paving until base course
installation has been approved by the Construction Manager.

3.02 TRANSPORTING THE ASPHALTIC CONCRETE PAVEMENT
A. Transport time from the mixing plant to the job site shall not exceed 1 hour.

B. Hauling truck shall have no direct frame contact with the paver or bear down on
the paver during dumping operations.

3.03 TACK COAT

A. Prior to placing pavement, tack coat shall be applied to the vertical edges of
concrete and "cold" pavement (over 1/2 hour old) which will be in contact with
new pavement. Tack coat shall extend 12 inches onto adjacent base course
material. The tack coat shall be carefully applied at a rate of 0.15 gal/SY. Tack
coat shall also be applied uniformly at the same rate to the horizontal top
surface of each lift of bituminous pavement prior to placing the next lift of
bituminous pavement to promote a bond between the two courses of pavement.
None of the material shall penetrate into the pavement and for this reason the
application should be limited.

B. Prior to applying the material, the surface to be treated shall be swept or flushed
free of dust or other foreign material.

C. Protect all surfaces not required to receive tack coat from any inadvertent
application.
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D. The temperature range of the tack coat at the time of application shall be such
that the viscosity will be between 50 and 100 centistokes as determined in
accordance with ASTM Designation D-2170.

E. Under no circumstances shall traffic be permitted to travel over the tacked
surface. If detours cannot be provided, restrict operation to a width that will
permit at least one-way traffic over the remaining portion of the roadbed. If one-
way traffic is provided, the traffic shall be controlled in accordance with
governing authority.

F. After application of tack coat, sufficient time shall be given to allow for complete
separation of asphalt and water before paving operations begin. The tack coat
shall be applied on only as many surfaces as will be paved against in the same
day.

3.04 PLACEMENT OF ASPHALTIC CONCRETE PAVEMENT

A. Place asphalt pavement to provide a compacted depth as indicated on the
plans. Placing the pavement shall be a continuous operation. The machine
shall spread mixture and shall strike a finish that is smooth, true to cross section,
uniform in density and texture, and free from hollows and other irregularities. If
any irregularities occur, they shall be corrected before final compaction of the
mixture. The paving machine shall be self-propelled, equipped with hoppers,
distributing screws, adjustable screeds and equalizing devices, capable of
spreading hot asphaltic concrete paving mixtures without tearing, shoving or
gouging, and of producing a finished surface of specified quality. Place
inaccessible and small areas by hand.

B. Ensure joints made during paving operations are straight, clean, vertical and
free of broken or loose material. Carefully make joints to insure a continuous
bond between old and new pavement, or between successive day's work. A
continuous bond between adjoining work is required.

C. If more than 1/2 hour elapses between adjacent paving passes, the "cold joint"
shall have tack coat applied to the "cold" pavement prior to placing the adjacent
pass.

3.05 COMPACTION

A. Roll and compact to specified density before temperature of the mixture drops
below 180°F.
B. Compact asphalt paving course to required density, with a steelwheeled tandem

roller, steel three-wheeled roller, vibratory roller, or a pneumatic-tired roller,
weighing not less than five tons. Start compaction as soon as pavement will
bear equipment without checking or undue displacement. Speed of roller shall
be slow enough to avoid displacement of hot mixture, and any displacements
occurring as a result of changing the direction of the roller, or from any other
cause, shall at once be corrected by the use of rakes and of fresh mixture where
required. Ensure each pass of roller overlaps previous passes by at least 1/2
of the roller width to ensure smooth surface free of roller marks. Keep roller
wheels sufficiently moist so as not to pick up material. Rolling shall continue until
roller marks are eliminated and no further compression is possible. The finished
compacted pavement shall have a density of 96% minimum, (no test less than
93% of the density determined in accordance with ASTM D-2041), as
determined by ASTM D1557.

C. Leave pavement with a uniform, dense surface.
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D. Perform hand tamping in areas not accessible to rolling equipment. Thorough
compaction must be achieved, and joints between curbs, headers, manholes
and similar structures must be effectively sealed.

E. Do not allow vehicular traffic on newly paved areas until surface has cooled to
atmospheric temperature.

END OF SECTION
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SECTION 02525

NEW CONCRETE
PART 1 GENERAL
1.01 WORK INCLUDED
A. Provide all equipment, materials, labor, tools, and transportation and other items required

1.02

1.03

1.04

to provide and install subgrade preparation, drainage course placement, formwork, and
placement and finishing of portland cement concrete curbs, gutters, walks and drive

aprons.
B. Protection of newly constructed curbs, gutters, drive aprons and walks.
C. Curing provisions.
RELATED WORK

A. Section 02230 - Base Course

B. Section 03200 - Concrete Formwork

C. Section 03300 - Cast in Place Concrete

QUALITY ASSURANCE

A. Use workmen thoroughly trained and experienced in placing and finishing the type of

work specified.
Comply with applicable federal, state, and local codes and regulation.
C. Comply with hot or cold weather requirements.
Concrete work shall be warranted against defects in materials or workmanship for a period

of two (2) years, subject to applicable laws and regulations. In no case shall the Work be
warranted for less than one (1) year.

REFERENCES
A. American Concrete Institute (ACI)
1. Manual of Concrete Practice, 1985, Part 2:

a. ACI 305R-77- Hot Weather Concreting
b. ACI 306R-78 - Cold Weather Concreting
C. ACI 318 - Building Code Requirements

B. American Society for Testing and Materials (ASTM)

1. D1751 - Preformed Expansion Joint Fillers for Concrete Paving and Structural
Construction

2. C150 - Portland Cement

3. C33 - Concrete Aggregates

4, C94 - Ready Mixed Concrete

NEW CONCRETE 02525 - 14



1.05

1.06

1.07
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C. American Association of State Highway and Transportation Officials (AASHTO)

D. Federal Standard (FS)

SUBMITTALS

A. Submit concrete trip tickets to Owner’s representative at the time of delivery to the site.

B. Submit mix design in accordance with Section 03300.

C. Submit construction, expansion, and contraction joint layout plan for approval.

D. Submit manufacturers data for all products proposed.

METHOD OF MEASUREMENT AND BASIS FOR PAYMENT

A. Furnish and Install Concrete Curb and Gutter with Compacted Base. Measurement
and payment will be based upon the in-place lineal footage of new 30" wide Shedding
Concrete Curb and Gutter installed with 4" of compacted base course or gravel and fiber
mesh reinforcement. Such payment shall include the costs of compacted base material,
fiber mesh reinforcement, and all labor, materials, tools and equipment needed to
complete this work.

B. Furnish and Install Concrete Bumper Blocks. Measurement and payment shall be
based upon the each new Concrete Bumper Block furnished and installed in accordance
with the plans and specifications. Such payment shall include the costs of all labor,
materials, tools and equipment needed to complete this work.

C. Furnish and Install Concrete Jersey Barrier. Measurement and payment shall be

based upon the in-place lineal footage of new Concrete Jersey Barrier furnished and
installed in accordance with the plans and specifications. Such payment shall include the
costs of all labor, materials, tools and equipment needed to complete this work.

DELIVERY AND HANDLING

A. Ready mixed concrete shall be delivered to the site only in such quantities as are required
for immediate use. The maximum allowable time between charging of the material in the
mixing drum and final placing shall be not more than ninety (90) minutes when ambient
temperatures are below 80" F and not more than sixty (60) minutes when ambient
temperatures are above 80° F.

B. Concrete which has reached initial set prior to placement, or retempered concrete is not
acceptable, shall not be used in the Work, and shall be promptly removed from the project
site.

PROJECT CONDITIONS

A. Concreting operations shall not be performed when air temperature at the project site falls
below 40° F.

B. Concreting operations shall not be performed when air temperature at the project site

rises above 105° F.
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PART 2

PRODUCTS

2.01 CONCRETE MATERIALS AND MIXTURE

A.
B.

G.

Shall be in accordance with Section 03300.
Cement shall comply with the requirements of ASTM C150, Type II.

Coarse Aggregate shall comply with the requirements of ASTM C33 and Section 03300
of these specifications.

Fine Aggregate shall comply with the requirements of ASTM C33 and Section 03300 of
these specifications.

Admixtures shall not be allowed in portland cement concrete with the following
exceptions:

1. Air Entraining Admixture shall comply with the requirements of ASTM C260.

Concrete curing compound shall comply with ASTM C309, Type Il, Class A and shall
restrict moisture loss to 0.055 gr./sq.cm when applied at a rate of 200 sq.ft./gal.

Mix design shall comply with Section 03300 of these specifications.

2.02 JOINT MATERIALS

A.

C.

Filler material shall be pre-formed, non-extruding resilient type conforming to the
requirements of ASTM D544 of appropriate thickness to fill joint.

Joint sealant shall be polyurethane based, self leveling, one part elastomeric sealant
complying with the requirements of FS-TT-S00230 Class A, Type | unless Type Il is
recommended for the intended application by the sealant manufacturer.

Select joint materials of sufficient strength, hardness and durability to withstand stiletto
heel traffic without damage or deterioration.

2.03 REINFORCEMENT

A.

Not Used.

2.04 FORMWORK

A.

Formwork shall comply with the requirements of Section 03200 of these specifications.

2.05 EQUIPMENT

A.

PART 3

Equipment for placing concrete shall comply with the requirements of Section 03300 of
these specifications.

EXECUTION

3.01 PREPARATION

A.

B.

Remove all wood scraps, ice, snow, frost and debris from the areas in which concrete will
be placed. Concrete shall not be placed on frozen ground or in standing water.

Thoroughly clean the areas to ensure proper placement and bonding of concrete.
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C.

Thoroughly wet the forms (except in freezing weather), or oil them; remove all standing
water.

Thoroughly clean all transporting and handling equipment.
Notify the Owner at least 24 hours before placing concrete.

Obtain the Engineer’s approval of location of construction, expansion, or control joints
prior to the start of concrete placement.

Verify that reinforcement is free of loose mill scale, mud, paint, oil, grease, or other
materials which may hinder proper bonding of concrete to reinforcement.

3.02 PLACING STEEL REINFORCEMENT

A.

Not Used.

3.03 PLACING CONCRETE

A.

Concrete shall be placed in accordance with the requirements of Section 03300 of these
specifications.

3.04 CURB AND GUTTER JOINTS

A.
B.

E.

Make all joints perpendicular and straight.

Joints for existing structures or paving removed or damaged as a result of the Work shall
be replaced, matching joints in original structure as closely as possible.

Expansion Joints

1. Expansion joints in curb and gutter shall be one half inch (¢2") in thickness and
shall be placed between curb and gutter and storm drain structures, at changes
in direction, or at intervals not exceeding 50' using premolded expansion joint
filler.

2. Joint sealant shall be installed over all expansion joints. Provide and install bond
breaker per the manufacturer’'s recommendations.

Contraction Joints

1. Curb and Guitter
a. Contraction joints shall be installed according to the approved joint plan
using steel templates not less than 1/8" nor more than 3/16" in thickness.
b. Remove steel templates once concrete has reached initial set.
C. Curb and gutter placed by slipform methods shall have joints installed

every 10' by cutting into fresh concrete to a depth not less than 1-1/2".
Round such joints to provide a neat workmanlike appearance.

Inspect joints upon removal of forms to verify that concrete or mortar has not sealed
across the joint. Cut neatly and remove any such concrete or mortar in the joint.

3.05 HOT WEATHER CONCRETING

A.

Hot weather concreting shall be performed in accordance with Section 03300 of these
specifications.
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3.06 COLD WEATHER CONCRETING

A. Cold weather concreting shall be performed in accordance with Section 03300 of these
specifications.

3.07 FINISHING

A. Concrete surfaces shall be finished smooth and true to grade by float. The finishing shall
commence immediately after the concrete is placed and shall progress at a rate equal to
the paving operation. Any delay in excess of thirty minutes in performing the preliminary
finishing shall constitute cause for shutting down the mixing operations until the finishing
is resumed.

B. Hand methods of strike off and consolidation will only be permitted when the width of
pavement to be constructed is less than 10 feet or at rounded intersection where the use
of machine finishing is impractical.

C. While the concrete is still plastic the entire slab surface shall be tested by the Contractor
for trueness with an accurate 10 foot straightedge. Any depressions found shall be
immediately filled with fresh concrete, struck off, reconsolidated, and finished. High spots
shall be struck off and refinished.

D. In advance of curing operations the pavement shall be textured by brooming. Owner shall
be notified 24 hours in advance of placing and brooming operations in order to be present
to review and recommend modifications to placement and finishing.

E. Finished Surface

1. The finished surface shall be true to grade and cross section, free from ruts,
humps, depressions or other irregularities. The surface shall not deviate from line
and grade by more than 1/8" in 10'. The determination of compliance with
smoothness may be made with a straightedge or string line at the option of the
Engineer. Any irregularities found shall be corrected by the Contractor using
suitable grinding or grooving tools and equipment.

2. The grinding tool shall consist of a machine equipped with cutting wheels
mounted on a horizontal shaft. The grinding action shall be conducted parallel to
the centerline.Grinding operations may be deferred, as directed by the Engineer,
whenever tearing of aggregate with the surface occurs and shall not be resumed
until the concrete has hardened sufficiently to avoid tearing.

3. The finished surface across contact joints shall not deviate from a straight line by
more than 1/8" in 12" when tested with a straightedge. The Contractor shall take
the necessary precautions to prevent slumping of the edge of the concrete at
contact joints.

4, Line and Grade Control:
a. Contractor shall establish references at suitable intervals for line and
grade control of the placing operations.
b. Contractor shall furnish, place and maintain such supports, wire devices

and materials that may be required to provide continuous line and grade
reference controls to the placing machine, trimmers, or paver.

3.07 CURING

A. Protect placed concrete from the effects of hot or cold weather as required under Section
03300 of these specifications.

B. Membrane Curing Compound
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3.08 PROTECTION

Surfaces of newly placed or exposed concrete shall be kept moist or wet until the
curing compound is applied. The curing compound shall be applied immediately
after all patching or surface finishing has been completed.

The curing compound shall be delivered to the work in ready mixed form. At the
time of use, the compound shall be in a thoroughly mixed condition with the
pigment uniformly dispersed throughout the vehicle. The compound shall not be
diluted or altered in any manner.

Curing compound that has become chilled to such an extent that it is too viscous
for satisfactory application shall be warmed to a temperature not exceeding 100°
F, unless otherwise specified by the manufacturer’'s recommendations.

The curing compound shall be applied to the exposed surface at a uniform rate
of 1 gallon per 100 square feet, unless otherwise specified by the manufacturer’s
recommendations.

In the event that the application of curing compound is delayed, the application
of water spray, ponding, or soaked tarps shall be started immediately and shall
be continued until application of the compound is started or resumed.

A. Contractor shall protect the concrete against all damage and markings.

B. Erect and maintain suitable barricades and barriers to protect the finished surface. Any
sections damaged from traffic or other causes prior to final acceptance shall be removed,
replaced, or repaired to the Owner’s satisfaction at no additional expense to the Owner.

C. Concrete surface shall be protected against pitting or damage due to rain.

NEW CONCRETE

END OF SECTION
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PART 1

SECTION 03100
CONCRETE FORMWORK

GENERAL

1.01 WORK INCLUDED

A.

Concrete formwork for on-site cast-in-place concrete waterway, or other
improvements removed or damaged during the work.

1.02 RELATED WORK

A.
B.

Section 02525 - New Concrete

Section 03300 - Cast-In-Place Concrete

1.03 QUALITY ASSURANCE

A.
B.

Comply with federal, state, and/or local codes and regulations.

All work shall be performed by experienced and qualified workmen.

1.04 METHOD OF MEASUREMENT AND BASIS FOR PAYMENT

A.
B.

PART 2

No measurement will be made.

Payment will be included in the lump sum contract amount.

PRODUCTS

2.01 UTILITY STRUCTURE FORM MATERIALS

A.

Forms shall be of suitable material and of a type, size, shape, quality, and strength
to insure construction as designed.

Metal forms for exposed surfaces may be used when all bolt and rivet holes are
countersunk so that a plane, smooth surface of the desired contour is obtained.

Rough lumber may be used for forming surfaces that will be covered by earth in
the finished structure.

Forms for all surfaces that will not be completely enclosed or hidden below the
permanent surface of the ground shall be made of surfaced lumber, or material
which will provide a surface at least equal to surfaced lumber or plywood.

All lumber shall be free from knotholes, loose knots, cracks, splits, warps, or other
defects affecting the strength or appearance of the finished structure. Any lumber
or material which becomes badly checked or warped, prior to placing concrete,
shall not be used.
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PART 3 EXECUTION
3.01 PREPARATION

A. All forms shall be free of bulge and warp, and shall be cleaned thoroughly before
being used.

3.02 FORM CONSTRUCTION

A. Forms shall be so constructed that the finished concrete shall be of the form and
dimensions shown on the plans and true to line and grade, and sufficiently rigid
to resist deflection. Design of formwork and removal of forms and shores are to
conform to ACI 318. The responsibility for their adequacy shall rest with the
contractor.

B. All forms shall be mortar tight and so designed and constructed that they may be
removed without injuring the concrete.

C. If, at any stage of the work, during or after placing the concrete, the forms sag or
bulge to such an extent as to allow concrete to fall below the elevation shown on
the plans, or outside the true line of the form, the concrete affected shall be
removed.

D. No concrete may be deposited against the earth as a side form.

END OF SECTION
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SECTION 03300
CAST-IN-PLACE CONCRETE

PART 1 GENERAL
1.01 WORK INCLUDED
A. Inspection
Preparation
Placing Concrete
Hot Weather Concreting
Cold Weather Concreting
Expansion, Contraction and Construction Joints

Finishing

r & m m o 0o ®

Curing

Field Quality Control
J. Protection
1.02 RELATED WORK
A. Section 03100 - Concrete Formwork
B. Section 03200 - Concrete Reinforcement

1.03 QUALITY ASSURANCE

A. Quialifications of Workmen:
1. Use workmen thoroughly trained and experienced in placing and finishing
the types of concrete specified.
B. Comply with federal, state and local codes and regulations.
C. Comply with hot or cold weather requirements as applicable.

1.04 REFERENCES

A. The American Concrete Institute (ACI):
1. 306R, "Cold Weather Concreting"

2. 305R, "Hot Weather Concreting”
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1.05

1.06

1.07

1.08

B.

3. 318-83, "Building Code Requirements"

American Society for Testing and Materials (ASTM):
1. C-150, "Portland Cement"

2. C-33, "Concrete Aggregates"

3. C-94, "Ready-Mixed Concrete"

SUBMITTALS

A.

D.

A mix design and information based on trial batch test results shall be submitted
to Owner at least two weeks prior to commencement of the work.

Results from a reputable independent testing laboratory showing concrete
aggregates comply with applicable sections of ASTM C-33. Contractor shall pay
for necessary tests as directed by Engineer. A minimum of one test shall be made
on the aggregate used for the first 5 cubic yards of concrete and for each 50
cubic yards thereafter. Should the Engineer deem that additional testing of
aggregate is necessary, he may select samples from any of the aggregate to be
used and have these samples tested by a recognized laboratory of his choice.
Such material shall not be used in the work until the test reports are available.
Should the material fail to meet the specified requirements, the aggregate will be
rejected and the expense of testing shall be borne by the Contractor. Should the
tests show the aggregate to be satisfactory, the cost of additional testing will be
borne by the Owner.

Submit manufacturer's information (catalog data) for all products.

DELIVERY, STORAGE AND HANDLING

A.

C.

Ready-mixed concrete: Concrete shall be mixed only in such quantities as are
required for immediate use. The maximum allowable time between charging of
the material in the mixing drum and final placing shall be ninety minutes for air
temperatures below 80" F and sixty minutes for temperatures above 80" F.
Concrete not placed within these time limits, or if an initial set has developed shall
not be used. Tempering concrete by adding water or by other means will not be
permitted.

Materials shall be delivered, stored, and handled so as to prevent damage by
water or inclusion of foreign materials. Packaged materials shall be delivered and
stored in original package, marked with brand and maker's name, until ready for
use. Packages of materials showing evidence of water or other damage shall be
rejected. Bulk cement shall be identified by shipping and delivery statements.

Cement shall not be stored longer than 4 months before usage.

WARRANTY

A.

Shall be for two (2) years in accordance with applicable laws and regulation. See
General Conditions.

METHOD OF MEASUREMENT AND BASIS FOR PAYMENT
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A. No measurement will be made.

B. Payment will be included in the lump sum contract amount.

PART 2 PRODUCTS

2.01 CONCRETE MATERIALS

A. Cement:

1.
2.

Portland cement shall be Type II, low alkali, complying with ASTM C-150,
unless otherwise specified.
Air-entrainment of cement is required.

B. Coarse Aggregates:

Coarse aggregate shall consist of gravel, crushed gravel, crushed stone,
air-cooled blast furnace slag, or crushed hydraulic-cement concrete, or a
combination thereof, conforming to the requirements of ASTM C-33.

2. The amount of deleterious substances included in the aggregate shall not
exceed the amount specified in ASTM C33.
3. Coarse aggregate size shall be graded within the following limits.
Coarse Percent Passing (by weight)
Aggregate
Size 1-1/2" 1" 3/4" 1/2" 3/8" No. 4
(Nominal)
3/4" 100 95-100 - 25-60 - 0-10

C. Fine aggregate:
1.

Fine aggregate shall consist of natural sand, manufactured sand, or a
combination thereof, conforming to the requirements of ASTM C-33.

2. Shall not be used in the work until approval by the Engineer of the tests
performed by the independent testing laboratory.
3. The amount of deleterious substances included in the aggregate shall not
exceed the amount specified in ASTM C33.
4. Fine aggregate shall be uniformly graded from coarse to fine within the
following gradation:
Percent Passing
Sieve Size (by weight)
3/8" 100
No. 4 95-100
No. 16 45-80
No. 50 10-30
No. 100 2-10
D. Water:
1. Water used in washing aggregate and mixing concrete shall be of a potable

quality clean and free from oil, acid, salt, injurious amounts of alkali,
organic matter or other deleterious substances.
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E.

F.

Admixtures:

1. The air-entraining admixture shall conform to ASTM Designation C-260
and be added at the mixer, not the job site.

2. Flyash shall NOT be used in concrete.

3. Use Pro Mesh Fiber Mesh additive in concrete or approved equal. Follow

manufacturer’'s recommendations. Add approximately 1.5 pounds of
additive per cubic yard of mix. Mix well and wait for a minimum of 5
minutes before placing.

4. No other admixtures will be allowed unless approved by the Engineer.

Concrete curing compound:
1. Liquid membrane curing compound shall conform to all applicable sections
of ASTM C-309.

2.02 CONCRETE MIX

A.

Concrete shall consist of a mixture of Portland Cement, water, fine and coarse
aggregates, and an air entraining agent.

The proportions of the concrete materials shall produce a mixture that will work
readily into corners and angles of forms and around reinforcing steel. The mixture
shall have a water content which does not exceed the maximum specified amount,
and which shall have the required compressive strength.

The methods of measuring concrete materials shall permit proportions to be
accurately controlled and easily checked. Measurement of materials for
ready-mixed concrete shall conform to ASTM C-94. Engineer shall have free
access to the mixing plant at all times.

Concrete mix shall be as follows (unless otherwise shown or specified). The
proportions given below are intended to give the required strength and shall be
carefully followed as to minimum quantity of cement per cubic yard of concrete
and as to water/cement ratios and more cement per cubic yare of concrete will be
required if tests indicate necessity for such increased quantity to achieve the
design strength:

Intended
Use

Coars Min. Min. 28- Min. 14- Slump Air Max.
e Cement Day Day (inche Entrain Water/
Aggre Content Compre Flexural s) ment Cemen
gate (sacks/ ssive Strength (percent t Ratio
Size (- CY) Strength (psi)
inches (psi)

)

Concrete
Pavement,
Storm
Drain Inlet
Boxes,
Curbs &
Walks

3/4 6.5 4000 550 2.5-4.0 6.5 +/- 0.45
1%

2.04 EQUIPMENT
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A.

PART 3

Mixing equipment shall be subject to approval. Mixers may be of the stationary
plant, paver, or truck mixer type.

Each mixer shall be equipped with a device for accurately measuring and
indicating the quantity of water entering the concrete, and the operating
mechanism shall be such that leakage will not occur when the valves are closed.

Adequate equipment and facilities shall be provided for accurate measurement
and control of all materials, and for readily changing the proportions of the
material. The batch plant shall be capable of controlling the delivery of all material
to within 1% by weight of the individual material. If bulk cement is used, it shall
be weighed on a separate visible scale which will accurately register the scale
load at any stage of the weighing operation from zero to full capacity.

Mixers shall be equipped with a device for automatically measuring and indicating
the time required for mixing, which device shall be interlocked to prevent the
discharge of concrete from the mixer before the expiration of the mixing period.
Neither speed nor volume capacity of the mixers shall exceed manufacturer's
recommendations. Excessive over-mixing, requiring additions of water to
preserve the required consistency, will not be permitted.

EXECUTION

3.01 INSPECTION

A.
B.

D.

Inspect subgrade surface and verify grade and adequacy of compaction.
Correct grade and compaction deficiencies.

Notify the Engineer in writing of readiness to place concrete in any portion of the
work, This notification shall be given as far in advance of the placing of concrete
as the Engineer deems necessary for him to make final inspection of the
preparations at the location of the proposed concrete placing. All forms, steel,
screeds, anchors, ties, and inserts shall be in place before the Contractor's
notification of readiness is given to the Engineer.

No concrete shall be placed until forms, reinforcement, etc. has been inspected
by the Engineer.

3.02 PREPARATION

A.

Remove all water, wood scraps, ice, snow, frost and debris from the areas in
which concrete will be placed.

Thoroughly clean the areas to ensure proper placement and bonding of concrete.
Thoroughly dampen the surfaces which will come into contact with the concrete

(except in freezing weather), forms may be oiled instead; remove all standing
water. Reinforcement shall be thoroughly cleaned of all ice and other coatings.
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Thoroughly clean all transporting and handling equipment.

Erect and maintain suitable barriers to protect the finished surface. Any section
damaged from traffic or other causes occurring prior to its official acceptance,
shall be repaired or replaced by the Contractor at his own expenxe in a manner
satisfactory to the Owner.

The concrete surface must not be damaged or pitted by rain, hail or snow.

Concrete shall not be placed until all reinforcement is securely and properly
fastened in its correct position, and until the form ties at construction joints have
been retightened, all sleeves, hangers, pipe, bolts and any other items required
to be embedded in the concrete have been placed and anchored and the forms
cleaned and coated as specified.

3.03 PLACING CONCRETE

A.

Except by specific written authorization, concreting operations shall not be
continued when a descending air temperature, in the shade and away from
artificial heat, falls below 40 F, nor shall operations be resumed until ascending
air temperature, in the shade and away from artificial heat, reaches 35 F.

Convey concrete from mixer to place of final deposit by methods that will prevent

separation and loss of materials.

1. The free fall of concrete from the end of the spout or chute, or from a
transporting vehicle, shall not exceed 6 feet, except when beginning a wall
pour, in which case the free fall shall not exceed 2 feet.

2. When the distance through which concrete must be dropped vertically
exceeds the maximums specified above, a tremie or flexible metal spout
shall be used. Flexible metal spouts having sufficient strength to hold the
weight of the concrete shall be composed of conical sections not nore than
3 feet long, with the diameter of the outlet and taper of the various sections
such that the concrete will fill the outlet and be retarded in its flow.

3. Chutes, troughs, or pipes used as aids in placing concrete shall be
arranged and used so that the ingredients of the concrete will not be
separated. Chutes and troughs shall be of metal or metal-lined. When
steep slopes are necessary, the chutes shall be equipped with baffle
boards or a reversed section at the outlet. Open troughs and chutes shall
extend, if necessary, down inside the forms or through holes left in the
forms; or the ends of such chutes shall terminate in vertical downspouts,

4. Pumping: The equipment shall be so arranged that no vibrations result
which might damage freshly placed concrete. Where concrete is conveyed
and placed by mechanically applied pressure, the equipment shall be
suitable in kind and adequate in capacity for the work. The operation of the
pump shall be such that a continuous stream of concrete without air
pockets is produced. When pumping is completed, the concrete remaining
in the pipe line, if it is to be used, shall be ejected in such a manner that
there will be no contamination of the concrete or separation of the
ingredients. Before and after this operation, the entire equipment shall be
thoroughly cleaned. Water shall not be added to the concrete in the pump
hopper.
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C.

D.

Place concrete as dry as possible consistent with good workmanship, never
exceeding the maximum specified slump.

Place concrete at such a rate that concrete is at all times plastic and flows readily
between bare bars. No segregation of coarse aggregate shall occur when placing
or dropping between bars.

When placing is once started, carry it on as a continuous operation until
placement of the section is complete.

Do not pour a greater area at one time than can be properly finished without
checking; this is particularly important during hot or dry weather.

Do not use retempered concrete that has been contaminated by foreign materials.

Struts, stays, and braces serving temporarily to hold the forms in correct shape
and alignment, pending the placing of concrete at their locations, shall be removed
when the concrete placing has reached the elevation and strength rendering their
service unnecessary. These temporary members shall be entirely removed from
the forms.

Build into concrete any nosings, inserts, anchors, structural members, ties and
hangers required to secure abutting or adjacent materials. Waterstops shall be
prevented from bending over or being moved out of position.

Unless necessary materials and equipment are readily available to adequately
protect the concrete in place, placing operations may be postponed by the
Engineer when, in the opinion of the Engineer, impending conditions may result
in rainfall or low temperatures which will impair the quality of the finished work.
The Contractor shall pay for all delay related costs resulting from such postpone-
ments including costs for removing and replacing damaged concrete. In case
rainfall should occur after placing operations are started, provide ample covering
to protect the work.

Whenever itis necessary to continue the mixing, placing, and finishing of concrete
after daylight hours, the site of the work shall be adequately lighted so that all
operations are plainly visible. Every effort shall be made to enable finishing to be
done in daylight.

Clean up all spilled concrete and washings thoroughly. Concrete trucks shall not
be washed-out on job site. Wash trucks at off-site location in accordance with all
applicable laws and ordinances.

3.04 HOT WEATHER CONCRETING

A.

Hot weather is defined as any combination of high air temperature, low relative
humidity, and wind velocity tending to impair the quality of fresh or hardened
concrete or otherwise resulting in

abnormal properties. Hot weather concreting shall follow the guidelines of ACI
305R, latest edition.
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B.

Undesirable hot weather effects on concrete in the plastic state may include:

1
2
3
4
5
1
2
3
4
P
1

Increased water demand.

Increased rate of slump loss and corresponding tendency to add water at
job site.

Increased rate of setting resulting in greater difficulty with handling,
finishing, and curing, and increasing the possibility of cold joints.
Increased tendency for plastic cracking.

Increased difficulty in controlling entrained air content.

Undesirable hot weather effects on concrete in the hardened state may include:

Decreased strength resulting from higher water demand and increased
temperature level.

Increased tendency for drying shrinkage and differential thermal cracking.
Decreased durability.

Decreased uniformity of surface appearance.

lacing and curing:

Concrete shall be handled and transported with a minimum of segregation
and slump loss. Concrete temperature at time of placement shall be such
that the rate of evaporation for the weather conditions shall not cause
cracking.

The aggregate shall be cooled by frequent spraying in such a manner as
to utilize the cooling effect of evaporation. The placement schedule shall
be arranged, as approved, in such a manner as to provide time for the
temperature of the previously placed course to begin to recede. The
mixing water shall be the coolest available at the site insofar as is practic-
able.

Concrete shall be placed where it is to remain.

Concrete shall be placed in layers shallow enough to assure vibration well
into the layer below.

Surfaces exposed to the drying wind shall be covered up immediately after
finishing with polyethylene sheets and be water cured continuously as soon
as the concrete has set up. Curing compounds, in lieu of water, may not
be used.

Joints shall be made on sound, clean concrete.

Finishing operations and their timing shall be guided only by the readiness
of the concrete for them, and nothing else.

Curing shall be conducted in such a manner that at no time during the
prescribed period will the concrete lack ample moisture and temperature
control. Facilities must be ready to protect promptly all exposed surfaces
from drying. All work determined by Engineer to be damaged from hot
weather shall be removed and replaced at no cost to Owner.

All materials and workmanship required to meet the hot weather require-
ments shall be supplied at the Contractor's own expense.

3.05 COLD WEATHER CONCRETING

A.

Cold weather is generally defined as a period when for more than 3 successive
days the mean daily temperature drops below 40 F. When temperatures above
50 F occur during more than half of any 24-hour period, the weather should no
longer be regarded as "cold". The times and temperatures given for various
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conditions and situations are not exact values and should not be used as such.
Weather conditions are variable and common sense must be used to protect the
concrete. Cold weather concreting shall follow the guidelines of ACI 306R, latest

edition.

B. All materials and workmanship required to meet the cold weather requirements
shall be supplied at the Contractor's own expense.
1. Preparation:

a.

When specific written authorization is given to permit concreting
operations at temperatures below those specified in 3.03 PLACING
CONCRETE, arrangements for covering, insulating, housing, or
heating materials and/or newly placed concrete should be made in
advance of placement and should be adequate to achieve the
temperature and moisture conditions recommended herein in all
parts of the concrete. All equipment and materials necessary should
be at the work site before the first frosts are likely to occur, not after
concrete has been placed and its temperature begins to approach
the freezing point.

2. Placement and protection:

a.

During placement of concrete, tarpaulins, or other readily movable
coverings supported on horses or framework should follow closely
the placing of the concrete so that only a few feet of concrete are
exposed to outside air at any time.

The housing, covering, or other protection used in curing shall
remain intact at least 24 hours after artificial heating is discontinued.
All concrete placed in forms shall have a temperature between 55°
and 90" after placement. Adequate means shall be provided for
maintaining the surrounding air at 60 F for at least seventy-two
hours after placing and at no less than 40 F for an additional four
days. All methods and equipment for heating shall be subject to
approval. Insulating blankets shall be used when required to
maintain a satisfactory temperature during the curing period.

No dependence shall be placed on salt or other chemicals for the
prevention of freezing.

If heating or other protective measures need to be taken to prevent
concrete from freezing, the concrete may require special curing
methods to prevent rapid drying, as described in ACI 306R-78.

3.06 EXPANSION, CONTRACTION AND CONSTRUCTION JOINTS

A. Shall be formed and sealed as shown on the drawings or as required in individual
Specifications Sections.

3.07 FINISHING

A. Surface preparation: Immediately after the removal of forms, all fins and irregular
projections shall be removed from surfaces, whether or not they are to be covered
with high tensile wire and shotcrete covercoats.
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B. The finishing shall commence immediately after the concrete is placed. Any delay
in excess of thirty minutes in performing the preliminary finishing shall constitute
cause for shutting down the placing operation.

C. The finished surface shall be true to grade and cross section, free from ruts,
humps, depression or other irregularities.

D. Finish Types: Finish shall be as shown on the Drawings or as specified in
individual specification sections in accordance with the following:

1.

Patched: Remove all fins and irregular projections. Clean form-tie holes
thoroughly, coat with suitable epoxy and fill with mortar of dry consistency
(see PART 2 - PRODUCTS).

Rubbed: Use proper grout mix (see PART 2 - PRODUCTS) and point up
voids with cement mortar. Thereafter, rub the entire surface with said grout
mix and a carborundum stone to produce a relatively smooth, plane
surface without defects and imperfections. Surface shall be properly
cured. Use of plaster shall not be permitted. Upon completion of the
rubbing, the surface shall be washed thoroughly with clean water.

Float: This type of finish shall be an integral finish by float after screeding,
to compact the surface evenly. Any excess surface water shall be
removed before floating and no mortar shall be used for leveling.

Steel Trowel: After striking off the wearing course to the established grade,
it shall be compacted by rolling or tamping, and then floated with a wood
or magnesium float or power floating machine. The surface shall be tested
with a straightedge to detect high and low spots, which shall be eliminated.
Floating shall be followed by steel troweling after the concrete has har-
dened sufficiently to prevent excess fine material from working to the
surface. The finish shall be brought to a smooth surface, free from defects
and blemishes. No dry cement nor mixture of dry cement and sand shall
be sprinkled directly on the surface of the wearing course to absorb
moisture or to stiffen the mix. After the concrete has further hardened,
additional troweling may be required. This shall be done as may be
directed by the Engineer. Trowling shall produce a dense, smooth,
impervious surface, free from defects and blemishes.

Sandblasting: Sandblasting shall be done using a sharp silica sand.
Exterior surfaces of concrete walls shall be sandblasted with #16 silica
sand, preferably by the dry sandblasting process before wire wrapping may
be started. The concrete surface shall be heavily pitted, leaving no traces
of laitance, form-oil and original surface smoothness and surface color.
The minimum sand consumption per 100 square feet of surface shall be
150 pounds of silica sand. Sandblasting shall not be started before the
completion date of the curing period or before all tieholes have been dry-
packed.

Formed: Immediately after the removal of forms, all fins and irregular
projections shall be removed from surfaces, whether or not they are to be
covered with high tensile wire and shotcrete covercoats.

E. Final finishing:

1.

When the concrete has hardened sufficiently, the surface shall be given a
broom finish. The broom shall be of an approved type.
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2. The strokes shall be in a transverse direction with adjacent strokes slightly
overlapped and shall be made by drawing the broom without tearing the
concrete, but so as to produce regular corrugations not over 1/8 inch in
depth.

3. The surface, as thus finished, shall be free from porous spots,
irregularities, depressions, and small pockets or rough spots such as may
be caused by accidental disturbing during the final brooming of particles of
course aggregate embedded near the surface.

3.09 CURING

A.

Protect the concrete from the effects of weather in accordance with HOT
WEATHER CONCRETING AND COLD WEATHER CONCRETING in this section.

Water for curing shall be as specified in PART 2 - PRODUCTS.
Other curing requirements may be required in individual Specifications Sections.

Membrane curing compound method:

1. Surface of newly placed or exposed concrete shall be kept moist or wet
until the curing compound is applied. The curing compound shall be
applied immediately after all patching or surface finishing has been
completed.

2. The curing compound shall be delivered to the work in ready-mixed form.
At the time of use, the compound shall be in a thoroughly mixed condition
with the pigment uniformly dispersed throughout the vehicle. The
compound shall not be diluted or altered in any manner.

3. Curing compound that has become chilled to such an extent that it is too
viscous for satisfactory application shall be warmed to a temperature not
exceeding 100" F, unless otherwise specified by manufacturer's
recommendations.

4. The curing compound shall be applied to the exposed surface at a uniform
rate of 1 gallon per 150 square feet of area, unless otherwise required by
manufacturer's recommendations.

5. In the event that the application of curing compound is delayed, the
application of water as provided in this section shall be started immediately
and shall be continued until application of the compound is resumed or
started.

3.10 FIELD QUALITY CONTROL

A.

Testing will be provided by a testing laboratory employed by the Owner. The
Engineer shall select the testing agency from Owner's list of approved labs. Refer
to individual Specifications Sections for other Field Quality Control requirements.

All testing will be paid for by Owner, except for retesting of material which fails to
meet these specifications. Such retesting shall be paid for by Contractor at no
expense to Owner. Contractor shall pay for curing cylinders. Testing agency shall
transport cylinders.
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C. Concrete sampled from a concrete pump shall be sampled from the hose after all
of the priming grout has been wasted. The end of the hose shall be placed in a
horizontal position before the concrete is discharged into the sampling pan. The
concrete shall not be allowed to fall into the sampling pan.

D. The Contractor, at his expense, shall furnish the concrete required for testing.

E. Strength, slump and air tests shall be taken in accordance with the following
unless otherwise specified in individual Specifications Sections:

1. Strength, slump and air tests may be taken in accordance with the
placement rate per day as shown below:
Rate/Day Air Slump Compress. Flexural
(C.Y) Strength Strength
0-8 1 1 Optional Optional
8-50 1 1 1 1
For each 50 1 1 1 1
CY.or
fraction there-
of

Additional tests may be made at the discretion of the Owner.

Compressive strength test specimens shall be made and cured in

accordance with ASTM C-31; Specimens shall be tested in accordance

with ASTM C-39.

a. Three specimens shall be made by the Engineer for each test, and
these shall be broken at 7 and at 28 days, with one held in reserve.

b. At least one test (3 specimens) shall be made for each class of
concrete poured during one day.

3. Flexural strength test specimens shall be prepared in accordance with AASHTO
Designation T-23 and tested for flexural strength in accordance with AASHTO
Designation T-97.

CAST-IN-PLACE CONCRETE

a. Four specimens shall be made by the Engineer for each test, and
one shall be broken at 7 and two at 14 days, with one held in
reserve.

b. At least one test (4 specimens) shall be made for each class of

concrete placed during one day.

If a slump test does not meet the specification, a second slump test shall
be made immediately on the same load. The concrete shall be accepted
if the second slump test meets the specification or rejected and removed
from the project if the second slump test does not meet the specification.
If an air test does not meet the specification, a second air test shall be
made immediately upon the same load. The concrete shall be accepted
if the second air test meets the specification or rejected and removed from
the project if the second air test does not meet the specification.

Slump and air tests shall be made in accordance with ASTM C-143 and C-
231, respectively.
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7. The maximum allowable time between charging of the material in the
mixing drum and final placing shall be ninety minutes for air temperatures
below 80 F and sixty minutes for temperatures above 80 F. Concrete not
placed within these time limits, or if an initial set has developed shall not be
used. Tempering concrete by adding water or by other means will not be

permitted.

8. If a compressive strength test is below the required specified strength, the
Engineer shall immediately notify the Contractor or his authorized
representative.

9. All costs incurred in resampling and retesting shall be paid by the

Contractor if the retested strength is below the specified strength, and shall
be assumed by the Owner if the retested strength is above the specified
strength.

3.11 PROTECTION

A.

Comply with applicable parts of Section 03300 for protection of concrete. Also
comply with  HOT WEATHER CONCRETING and COLD WEATHER
CONCRETING requirements specified herein.

Provide barricades and enclosures to prevent damage to newly placed concrete.

Replace concrete curb, walls and exterior flatwork damaged by construction
activities as directed, at no cost to Owner.

Every reasonable precaution shall be taken to protect finished surfaces from
abrasions or other damage. Concrete surfaces or edges likely to be injured during
the construction period shall be protected by leaving the forms in place or by
erecting satisfactory covers. No fire shall be permitted in direct contact with
concrete at any time. Concrete shall be adequately protected from injurious
drying action by sun and wind, and from pitting by rain.

END OF SECTION
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